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INVITATION FOR BIDS 
 

The Haywood County Consolidated School System, North Carolina invites interested licensed 
Contractors to submit construction bids for the CHHS SCIENCE LAB RENOVATION. Bids will be 
received by the Owner, Haywood County Consolidated School System, at the Board of Education at 1230 
North Main St, Waynesville, NC  28786 until 2:00 pm on January 30, 2020 at which time said bids will be 
publicly opened and read aloud.  The envelopes containing the bids must be sealed and addressed to 
Haywood County Consolidated Schools, and designated as a Construction Bid- CHHS SCIENCE LAB 
RENOVATION. 
 
A Mandatory Pre-Bid Conference will be held at the Education Center at Central Haywood High School 
at 10:00 AM on January 16, 2020.  
 
Copies of the Bidding Documents will be issued as pdf's by email. No partial sets will be issued.  
Copyright of documents is emphasized.  Documents may not be obtained or reproduced for any other 
purpose without written permission from Mark Lusk Architecture PLLC.   
 
Performance and Payment Bond are required for contracts over $300,000.  
 
Each Bid must be accompanied by a certified check of the Bidder, or by a Bid Bond made payable to the 
Owner for an amount equal to no less than 5 percent of the total bid as a guarantee that, if the bid is 
accepted, the required Agreement will be executed and that a 100% Performance Bond will be furnished. 
 
No Bid may be withdrawn after the scheduled closing time for receipt of bid for a period of 60 days. 
 
The Owner reserves the right to waive irregularities in the Bidding process and to reject any or all Bids, 
subject to the laws and regulations of the State of North Carolina. 
 
Dr. Trevor Putnam 
Haywood County Consolidated School System 
 
 
 
 
END OF DOCUMENT  
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SUPPLEMENTAL INSTRUCTIONS TO BIDDERS 
 
These Supplemental Instructions To Bidders amend or supplement Instructions To Bidders (AIA 
Document A701-1997) and other provisions of Bidding and Contract Documents as indicated 
below. 

 
Compliance with these Supplemental Instructions is required by the Haywood County 
Consolidated School System, Waynesville, North Carolina. 
 
All provisions of A701-1997, which are not so amended or supplemented, remain in full force and 
effect. 
 
Bidders are cautioned to carefully examine the Bidding and Contract Documents for additional 
instructions or requirements. 

 
RELATED DOCUMENTS 
 
AIA Document A701-1997, hereby incorporated by reference. 

 
Invitation For Construction Bids. 
 
Bid Form. 
 
Supplementary Conditions. 
 
Other documents that may be identified in the Bidding and Contract. 
 
MODIFICATIONS TO A701-1997 
 
Delete Paragraph 1.1 and insert the following:   

 
§ 1.1  BIDDING DOCUMENTS include the Bid Requirements and the proposed Contract 

Documents. 
 
§ 1.1.1 Bid Requirements consist of the Invitation for Construction Bid, AIA Document A701-

1997, Instructions to Bidders, this Section, Supplemental Instructions to Bidders, Bid 
Form and any Supplemental Instructions to Bidders included in the Bidding Documents, 
and all Addenda issued prior to the receipt of Bids. 

 
§ 1.1.2Contract Documents consist of the AIA Document A101-2017, Standard Form of 

Agreement Between Owner and Contractor, AIA Document A201-2017, General 
Conditions of the Contract for Construction, Supplementary Conditions, the Scope of 
Work as indicated on the Plans and the Specifications, the Contractor's Bid and Contract 
Modifications issued after execution of the Contract. All forms shall be referenced 
hereafter by the form number only. The Contract Documents shall govern the Work under 
all Divisions and Sections the same as if incorporated therein. 

 
§ 1.1.3 Contract Modifications may be one of the following: 
 
§ 1.1.3.1 A written amendment to the Contract signed by both parties; 
 
§ 1.1.3.2 A Change Order. 
 
§ 1.1.3.3 A Construction Change Directive; 
 
§ 1.1.3.4 A written order for a minor change in the Work issued by the A/E. 
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Delete Paragraph 1.8 and insert the following: 

 
§ 1.8 BIDDER is a person or entity who submits a Bid to the Owner. 
 
Add the following subparagraph: 

 
§ 1.10  ARCHITECT/ENGINEER (A/E) - A person or firm who performs professional services 

associated with the practice of architecture, professional engineering, land surveying, 
landscape architecture and interior design pertaining to construction, as defined by the 
Chapters 83A and 89C of the NC General Statutes, as well as incidental services that 
members of these professions and those in their employ may logically or justifiably 
perform, including studies, investigations, surveys, evaluations, consultations, planning, 
programming conceptual designs, plans and specifications, cost estimates, inspections, 
shop drawing reviews, sample recommendations, preparation of operating and 
maintenance manuals and other related services. In the absence of an A/E, the Owner 
assumes the role of the A/E. 

 
Add the following subparagraph: 
§ 1.12  Wherever the word ''Architect'' or ''A/E" appears in the INSTRUCTIONS TO BIDDERS 

and herein, the intent is the design professional with whom the Owner has a contractual 
agreement. 

 
§Add the following subparagraph: 
§ 1.13  Wherever the word ''Owner'' or ''Owner'' appears in the INSTRUCTIONS TO BIDDERS 

and herein, the intent is the Owner with whom the successful Bidder will have a 
contractual agreement. 

 
Add the following subparagraph: 
§ 1.14  Wherever the phrase ''in the form of" or similar appears in the Contract Documents, that 

phrase shall be taken to permit the use of alternative forms, provided all information 
required by the referenced form is submitted in a format acceptable, in their sole 
discretion, to the Owner.  Where the Bidder or Contractor is directed to use a specific 
form, that form shall be used without exception. 

 
Delete Subparagraph 2.1.3 and insert the following: 
§ 2.1.3 The Bidder has visited the site, become familiar with local conditions under which the 

Work is to be performed, has correlated the Bidder's personal observations with the 
requirements of the proposed Contract Documents and has accepted full responsibility 
for any pre-bid existing conditions that would affect the Bid that were obvious and could 
have been ascertained by a site visit. 

 
Add the following subparagraph: 
§ 2.1.5 The workplace will be maintained drug-free in accordance with Article 5 of Chapter 90 of 

the NC General Statutes, as amended. 
 

Add the following paragraph: 
§ 2.2 Mandatory Pre-Bid Conference is required: 
 
§ 2.2.1 Prospective Bidders are required to be represented at a Mandatory Pre-Bid Conference, 

at the specified time, date and place; 
 
§ 2.2.2 Only those prospective Bidders that are represented and are listed on the sign-in sheet 

will be allowed to submit Bids on the Work; 
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§ 2.2.3 When it is in the best interest of the Owner, the Owner shall have the right to schedule 
more than one Mandatory Pre-Bid Conference. All prospective Bidders shall be 
represented and listed on the sign-in sheet of at least one Mandatory Pre-Bid Conference 
to be eligible to bid the Work. 

 
Add the following paragraph: 
§ 2.4  The A/E will publish, prior to the Bid opening, an Addendum to the Contract Documents 

listing, the prospective Bidders that were represented and signed-in at the Mandatory 
Pre-Bid Conference(s). 

 
Delete paragraph 3.1 and substitute the following: 
 
§ 3.1  COPIES OF BIDDING DOCUMENTS 
 
§ 3.1.1  Invited Bidders will receive an electronic copy of the Bidding Documents for bidding 

purposes only. Copies are limited to the Bidder and its sub-Bidders. Use of these 
documents is limited to this project.   

 
§ 3.1.2  Bidders and sub-Bidders shall use complete sets of Bidding Documents in preparing Bids 

or sub-Bids; neither the Owner nor A/E assumes responsibility for errors or 
misinterpretations resulting from the use of incomplete sets of Bidding Documents. Partial 
sets of Bidding Documents will not be issued. 

 
§ 3.1.3  The Owner and A/E have provided electronic copies of the Bidding Documents on the 

above terms for the purpose of obtaining Bids on the Work. No license or grant of use is 
conferred by issuance of copies of the Bidding Documents. 

 
Delete subparagraph 3.2.1 and substitute the following: 
§ 3.2.1 The Bidder and each sub-Bidder shall carefully study and compare the Bidding 

Documents with each other, and with other work being bid concurrently or presently 
under construction to the extent that it relates to the Work for which the Bid or sub-Bid is 
submitted. The Bidder and each sub-Bidder shall examine the site and local conditions, 
such as, but not limited to, location, accessibility, general character of the site or building 
and the extent of existing work within or adjacent to the site, and shall incorporate the 
impact, if any, of such conditions into the Bid submitted. 

 
Delete subparagraph 3.2.2 and substitute the following: 
§ 3.2.2  Bidders and sub-Bidders requiring clarification or interpretation of the Bidding Documents 

shall make a written request which shall reach the A/E at least ten (10) days prior to the 
date for receipt of Bids. No oral interpretations in regard to the meaning of Plans and 
Specifications will be made and no oral instructions will be given prior to the award of the 
Contract. 

 
Delete subparagraph 3.3.1 and substitute the following: 
§ 3.3.1 The materials, products and equipment described in the Bidding Documents establish a 

standard of required function, dimension, appearance and quality to be met by any 
proposed substitution. Reference in the Bidding Documents to the words ''or equal'' and 
''or approved equal'' shall be interpreted as establishing a standard of quality and shall 
not be construed as limiting competition. 

 
Delete subparagraph 3.3.4 and substitute the following: 
§ 3.3.4 No substitutions during construction for specified items shall be allowed unless they are 

recommended by the A/E and approved by the Owner. 
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Delete subparagraph 3.4.3 and substitute the following: 
§ 3.4.3  No Addenda will be issued later than the fifth (5th) calendar day prior to the date set for 

receipt of Bids, except to: 
 
§ 3.4.3.1 withdraw the request for Bids; or, 
 
§ 3.4.3.2  postpone the date for receipt of Bids. 

 
Add the following subparagraph: 
§ 3.4.5  When the date for receipt of Bids is to be postponed and there is insufficient time to issue 

a written Addendum prior to the original Bid Date, prospective Bidders shall be notified by 
telephone, fax or other appropriate means with immediate follow up with a written 
Addendum. This Addendum shall verify the postponement of the original Bid Date and 
establish a new Bid Date. The new Bid Date shall be no earlier than the fifth (5th) 
calendar day after the date of issuance of the Addendum postponing the original Bid 
Date. 

 
Add the following subparagraph: 
§ 3.4.6  Bid Forms wherein the Bidder fails to acknowledge all issued Addenda by number shall 

be rejected as non-responsive, except for the following: 
 
§ 3.4.6.1 The Addendum only gives clarifications or lists attendees at a Mandatory Pre-Bid 

Conference; or, 
 

§ 3.4.6.2 The Bid received clearly indicates that the Bidder received the Addendum, such as 
where the Addendum added another item to the Invitation for Construction Bids and the 
Bidder submitted a Bid thereon; or, 

 
§ 3.4.6.3 The Addendum clearly would have had no effect or merely a trivial or negligible effect 

on price, quality, quantity, or delivery, and does not affect the relative standing of the 
Bidders. Under no circumstances can the Bid Amount be changed or modified. 

(1) Trivial Or Negligible Effect shall be defined as an increase in the 
Base Bid amount of the apparent low bidder, not to exceed one 
percent (1%) of the Base Bid amount. There shall be no 
percentage limitation if the Addendum decreases the cost of the 
Work. The cost of the Addendum shall be determined by the A/E or 
by the Owner's procurement officer. 

(2)  Relative Standing Of The Bidders shall mean that the order of the 
Bidders would be the same regardless of the Addendum. If the 
estimated cost of the Addendum (regardless of the percent of 
increase) exceeds the difference between the Bids of the apparent 
low bidder and the second-low bidder, then the Bid of the apparent 
low bidder shall be rejected as non-responsive. 

 
Delete subparagraph 4.1.1 and substitute the following: 
§ 4.1.1  Bids shall be submitted on the Bid Form included in the Bidding Documents, or on true 

copies thereof, and signed in ink or other indelible media. The Bidder shall make no 
stipulations or qualify its Bid in any manner not permitted on the Bid Form. 

 
Delete subparagraph 4.1.4. 

 
Delete subparagraph 4.1.5 and substitute the following: 
§ 4.1.5  All requested Alternates must be bid. 
 
§ 4.1.5.1 Indicate either a dollar amount or the words ''zero" or ''No Change'' 
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§ 4.1.5.2 Indicate ''ADD TO" or ''DEDUCT FROM" for each Alternate, 
 
Delete subparagraph 4.1.6. 

 
Delete subparagraph 4.1.7. 

 
Add the following subparagraph: 
§ 4.1.8  Unsigned Bids shall be rejected; provided however, that an unsigned Bid shall not be 

rejected when it is accompanied by a properly prepared Bid Security or by other material 
indicating the Bidder's intention to be bound by the unsigned document, such as the 
submission of a Bid Guarantee with the Bid or a letter with the Bid signed by the Bidder, 
referring to and identifying the Bid itself. 

 
Add the following subparagraph: 
§ 4.1.9  Subcontractor(s) listed on the Bid Form to perform Alternate Work may be used for both 

the Alternate and Base Bid Work, if the Alternate is accepted. 
 

Delete paragraph 4.2 and substitute the following: 
§ 4.2  BID SECURITY 
 
§ 4.2.1  If required as stated in the Invitation for Bid form, each Bid shall be accompanied by Bid 

Security in the dollar amount, if any, listed on the Bid Form, or in an amount of not less 
than five percent (5%) of the Base Bid. The Bid Security shall be: 

 
§ 4.2.1.1 Written on a Surety's Bid Bond form that has been executed by a Surety, made payable 

to the Owner; meeting the standards required by the Bidding Documents and the Bidder 
and Surety are firmly bound unto the Haywood County Schools under the conditions of 
the Bid Bond provided in the Bidding Documents; or,  

 
§ 4.2.1.2 An electronic Bid Bond authorization number issued by a firm or organization authorized 

by the surety to receive, authenticate and issue binding electronic Bid Bonds on behalf 
the surety; or, 

 
§ 4.2.1.3  In the form of a certified cashier's check. 
 
§ 4.2.2  By providing an electronic bid bond authorization code and signing the Bid Form, the 

Bidder is certifying that an electronic bid bond has been executed by a Surety meeting 
the standards required by the Bidding Documents and the Bidder and Surety are firmly 
bound unto the Henderson County School District under the conditions of the Bid Bond 
provided in the Bidding Documents. 

 
§ 4.2.3  To be acceptable, a Bid Bond shall: 
 
§ 4.2.3.1Be issued by a surety company licensed to do business in North Carolina; 
 
§ 4.2.3.2 Be issued by a surety company having, at a minimum, a ''Best Rating'' of ''A'' as stated 

in the most current publication of ''Best's Key Rating Guide, Property-Casualty'. In 
addition, the surety shall have a minimum ''Best Financial Strength Category" of ''Class V, 
and in no case less than five (5) times the contract amount. 

 
§ 4.2.3.3 Be accompanied by a certified and current power of attorney by the attorney-in-fact who 

executes the bond on the behalf of the surety company; and, 
 
§ 4.2.3.4  Be enclosed in the bid envelope at the time of Bid Opening, either in paper copy or as a 

Bid Bond authorization number provided on the Bid Form. 
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§ 4.2.4  By providing Bid Security, the Bidder pledges to enter into a Contract with the Owner 
on the terms stated in the Bidding Documents and will, if required, furnish bonds 
covering the faithful performance of the Contract and payment of all obligations arising 
thereunder. The Bidder shall forfeit to the Owner as liquidated damages the amount of 
the Bid Security if the Bidder fails to: 

 
§ 4.2.4.1  Correct any Bid deficiency as required by the Bidding Documents and the Manual; or, 
 
§ 4.2.4.2  Enter into such Contract; and, 
 
§ 4.2.4.3  Furnish such bonds, if required. 
 
§ 4.2.5  The Owner shall have the right to retain the Bid Security of any or all Bidders until such 

time as one of the three conditions listed below has been met. 
 
§ 4.2.5.1 The Contract for Construction has been executed and both Labor and Material Payment 

and Performance Bonds, if required, have been furnished; or, 
 
§ 4.2.5.2  The specified time has elapsed so that Bids may be withdrawn; or, 
 
§ 4.2.5.3  The Owner has rejected all Bids. 

 
§ 4.2.6  Bidders submitting a Bid Security not meeting the required amount, surety rating or 

financial strength rating shall have one working day from the Bid Opening to cure the 
deficiency or the Bid shall be considered non-responsive. The Bid Security amount 
submitted with the Bid must be at least 80% of the required amount to be eligible for 
correction. 

 
 
 
Delete Subparagraph 4.3.1 and substitute the following: 
§ 4.3.1  All copies of the Bid, and all other documents required to be submitted with the Bid 

should be enclosed in a sealed opaque envelope. The Bid Envelope should be 
addressed to the party receiving the Bids and shall be identified with the Project Name, 
the Bidder's name and address and, if applicable, the designated portion of the Work 
for which the Bid is submitted. 

 
Delete subparagraph 4.3.3 and substitute the following: 
§ 4.3.3  The Bidder shall assume full responsibility for timely delivery at the location designated 

for receipt of Bids. 
 
§ 4.3.3.1  Bidders attending the Bid Opening should bring Bids to the place of the Bid Opening as 

shown in the Invitation for Construction Bids. The Bids should be given to the 
procurement officer of the Owner or his designee (includes the A/E) prior to the time of 
the Bid Opening. 

 
§ 4.3.3.2  Bids sent by mail or special delivery service (UPS, Federal Express, etc.) should be 

labeled ''SEALED BID ENCLOSED'', and shall be addressed to the Owner designated 
purchasing office as shown in the Invitation for Construction Bids. Delivery of Bids to 
the above location shall be prior to the time of Bid Opening. Bids not received at the 
above location or Owner's mail room, prior to the time of Bid Opening, will be rejected. 

 
Add the following subparagraph: 
§ 4.3.5  Any other or special documents requested of the Bidder in these Bidding Documents 

shall be included in the Bid Envelope. If they are not included with the Bid Envelope, 
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the Bidder shall have twenty four (24) hours from the time of the Bid Opening to provide 
these documents or its Bid shall be considered non-responsive. 

 
Add the following subparagraph: 
§ 4.3.6  The official time for receipt of Bids shall be determined by reference to the clock 

designated by the Owner procurement officer or his designee. The procurement officer 
conducting the Bid Opening shall determine and announce that the deadline has 
arrived and no further Bids or bid modifications will be accepted. All Bids and bid 
modifications in the possession of the procurement officer at the time the 
announcement is completed shall be considered timely, whether or not the bid 
envelope has been date/time stamped or otherwise marked by the procurement officer. 

 
Delete subparagraph 4.4.2 and insert the following: 
§ 4.4.2  Prior to the time and date designated for receipt of Bids, a Bid submitted may be 

modified or withdrawn by notice to the party receiving Bids at the place designated for 
receipt of Bids. Such modification shall be in writing on the Bid Form contained in the 
Bidding Documents or a true copy thereof, and over the signature of the Bidder. 

 
Delete Article 5 in its entirety and substitute the following: 

 
ARTICLE 5 CONSIDERATION OF BIDS 
 
§ 5.1  COMPLIANCE WITH REQUIREMENTS. To be considered, Bids shall be made in 

accordance with these Instructions to Bidders. Failure to comply with these bidding 
requirements may cause a bid to be rejected. 

 
§ 5.2  OPENING OF BIDS 
 
§ 5.2.1  Bids received on time will be opened publicly and read aloud. Bids that are determined, 

at the time of opening, to be non-responsive shall not be read. If all Bids are to be 
rejected, the Owner shall announce the reason(s) therefore. 

 
§ 5.2.2  The date and location of the posting of the Notice of Intent to Award will be announced. 
 
§ 5.2.3  The Owner shall send a copy of the final Bid Tabulation to all Bidders within ten (10) 

working days of the Bid Opening. 
 
§ 5.2.4  If the Project is to be awarded, the Owner shall send a copy of the Notice of Intent to 

Award to all Bidders after posting. 
 
§ 5.2.5  If only one Bid is received, the Bid shall be opened and considered. 
 
§ 5.3  REJECTION OF BIDS 
 
§ 5.3.1  The Owner shall have the right to reject any or all Bids, reject a Bid not accompanied 

by a required Bid Security or by other data required by the Bidding Documents, or 
reject a Bid which is in any way incomplete or irregular. 

 
§ 5.3.2  Bids shall be rejected for any of the following reasons, which include, but are not limited 

to: 
 
§ 5.3.2.1 Failure by a Bidder to be represented at a Mandatory Pre-Bid Conference or site visit; 

or, 
 
§ 5.3.2.2  Failure to deliver the Bid on time; or, 
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§ 5.3.2.3  Failure to comply with Bid Security requirements, except as allowed herein; or, 
 
§ 5.3.2.4  Listing an invalid electronic Bid Bond authorization number on the bid form; or, 
 
§ 5.3.2.5  Failure to Bid an Alternate; or, 
 
§ 5.3.2.6  Failure to list qualified Subcontractors as required by law, or, 
 
§ 5.3.2.7  Showing any modification(s) or exception(s) qualifying the Bid; or, 
 
§ 5.3.2.8  Faxing a Bid directly to the Owner or their representative; or, 
 
§ 5.3.2.9  Failure to include in the Bid Envelope all items required by the Bidding Documents; or, 
 
§ 5.3.2.10 Failure to include a properly executed Power-of-Attorney with the bid bond. 
 
§ 5.3.3  Bids shall not be rejected for the following reasons, which include, but are not limited 

to: 
 
§ 5.3.3.1  Failure to write ''Sealed Bid Enclosed'' on the outside of the mailing envelope; or, 
 
§ 5.3.3.2  Failure to seal the Bid envelope; or, 
 
§ 5.3.3.3  Listing a modification to the Bid on the outside of the Bid envelope, provided however 

that such modifications will not be considered; or, 
 
§ 5.3.3.4  Failure to list any information on the envelope other than that which may be required by 

law; or, 
 

§ 5.3.3.5  Providing a fax copy or other reproduction of any or all Bidding Documents in the Bid 
envelope: or, 

 
§ 5.3.3.6  Failure to indicate ''ADD TO'' or ''DEDUCT FROM'' on an Alternate, but only when the 

adjustment is obvious; or, 
 
§ 5.3.3.7  Failure to provide an Incremental Price or a Unit Price when requested on the Bid 

Form; or, 
 
§ 5.3.3.8  Providing additional listings of ''Subcontractor Specialty'' beyond those listed on the Bid 

Form; or, 
 
§ 5.3.3.9  Failure of the Bidder to sign the Bid, provided it is accompanied by a properly prepared 

Bid Security, or other information, as required by this Section; or, 
 

§ 5.3.3.10 Providing a reproduction of a signature on any or all Bidding Documents; or, 
 

§ 5.3.3.11 Failure of the corporation to include its seal on the Bid; or, 
 

§ 5.3.3.12 Bid Bond not signed by the bidder but only if the bond has been properly executed and 
signed by the bonding company or agent. 

 
§ 5.3.3.13    Immaterial variation from the exact requirements of the Bidding Documents. 
 
§ 5.3.4  Bidders shall have one (1) working day from the time of Bid opening to correct the 

following deficiencies: 
 

Supplemental Instructions To Bidders 19017 Page 8 of 10 



§ 5.3.4.1  Failure to provide five percent (5%) Bid Security when required, provided that the 
Bidder did furnish Bid Security in the proper form equal to at least eighty (80) percent 
of that required in the Invitation for Construction Bids; and, 

 
§ 5.3.4.2  Failure to provide a Bid Bond with the proper surety rating and financial strength, 

provided that the Bidder did furnish Bid Security in the proper form equal to at least 
eighty (80) percent of that required in the Invitation for Construction Bids. 

 
§ 5.4  ACCEPTANCE OF BID (AWARD) 
 
§ 5.4.1  INTENT TO AWARD. It is the intent of the Owner to award a Contract to the lowest 

evaluated responsive bid submitted by a responsible Bidder. The lowest evaluated 
responsive bid will be determined by the sum of the base bid plus all alternates.  
However, the Owner reserves the right to accept that bid received which in the 
Owner's judgment is in the Owner's own best interest (Refer to 5.4.3 below).  The 
Owner reserves the right to conduct discussions with apparent responsive bidders for 
the purpose of clarification to assure full understanding of the requirements of the 
Invitation for Bid. 

 
§ 5.4.2  NOT USED. 
 
§ 5.4.3  REJECTION OF BIDS. The Owner shall have the right to reject all Bids; to reject Unit 

Prices proposed in a Bid without invalidating other portions of the Bid; to waive 
informalities or irregularities in a Bid received and to accept that Bid which, in the 
Owner's judgment, is in the Owner's own best interests. Failure by the Bidder to 
correct any deficiency as requested may cause the Bid to be rejected as non-
responsive. 

 
§ 5.4.4  NOT USED 

 
Delete Article 6 in its entirety and substitute the following: 

 
ARTICLE 6 CONTRACTOR'S QUALIFICATIONS 
 
§ 6.1  STANDARDS OF RESPONSIBILITY. A prospective Contractor shall be considered 

as meeting the State's standards of responsibility when the firm has: 
 
§ 6.1.1  Appropriate financial, material, equipment, facility and personnel resources and 

expertise, or the ability to obtain them, necessary to indicate its capability to meet all 
contractual requirements; and, 

 
§ 6.1.2   A satisfactory record of performance; and, 
 
§ 6.1.3  A satisfactory record of integrity; and, 
 
§ 6.1.4  Is qualified legally licensed to contract in the State of North Carolina, and 
 
§ 6.1.5  Has supplied all necessary information in connection with the inquiry concerning 

responsibility. 
 
§ 6.2  ADDITIONAL INFORMATION. Each Bidder submitting a Bid shall, upon request, 

submit an AIA Questionnaire for Contractors, and all additional information as 
required by the Owner to support the Owner's evaluation of the responsibility of the 
Bidder. 
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§ 6.2.1  Each Bidder, by submitting a Bid, agrees to waive any claim it has or may have 
against the Owner, the A/E and their respective employees arising out of or in 
connection with the administration, evaluation or recommendation of any bid. 

 
Delete Article 7 in its entirety and substitute the following: 
 
ARTICLE 7 PERFORMANCE AND PAYMENT BONDS 
 
§ 7.1  BOND REQUIREMENTS 
 
§ 7.1.1  When required by the Invitation for Construction Bids, the Contractor shall provide 

and pay the cost of Performance and Labor and Material Payment Bonds as 
described and defined in Paragraph 11.5 of Supplementary Conditions. 

 
§ 7.2  TIME OF DELIVERY 
 
§ 7.2.1  When bonds are required by the Invitation for Construction Bids, the Contractor shall 

have a maximum of twenty-one (21) days from the date of posting of the Notice of 
Intent to Award, to deliver the Performance and Labor and Material Payment Bonds, 
Certificate of Insurance and the Contract (signed by Contractor only). Failure to 
deliver these documents as required shall entitle the Owner to consider the Bidder 
non-responsible and to declare the Bid Security forfeited. 

 
 
 
Insert Article 9 as follows: 
 
ARTICLE 9  PROJECT INFORMATION 
 
§ 9.1 PROJECT NAME: CHHS SCIENCE LAB RENOVATION 

 PROJECT NUMBER:  19017 
 PROJECT LOCATION: Clyde, North Carolina  

 
§ 9.2  Bids sent by mail or special delivery service (UPS, FedEx, etc) should be labeled 

"SEALED BID ENCLOSED", and shall be addressed to the Owner's designated 
purchasing office as follows: 

 
Name of Owner: Haywood County Consolidated 

School System 
Office Address:   1230 North Main St 
     Waynesville, NC 28786 
Owner Representative:  Dr. Trevor Putnam 
     (828) 456-2441 
      
 

§ 9.3  Notice of Intent to Award, will be posted at the following location:  TBD 
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BID FORM 
 
BID OF:                                                       

(Contractor) 
 
BID TO:                   HAYWOOD COUNTY CONSOLDATED SCHOOL SYSTEM     

(Owner) 
 
PROJECT NAME:              
 
 
PROJECT NUMBER:       19017                 BID DATE:        
 
 
BASE BID AGREEMENT 
 
The undersigned, having examined all the Bidding Documents and acknowledging all Addendum(a) as 
follows: 
 
 Addendum(a)#                                                                                                          
 
shall execute the entire Work in the Bidding Documents as described, for a LUMP SUM amount of:  
 
 
                                                                                                                                                  Dollars 
  
($                                                          ) which sum is hereafter called the BASE BID. 
 
 
DATE FOR COMMENCEMENT AND SUBSTANTIAL COMPLETION 
 
The Date for Commencement shall be established in the Notice to Proceed.  The Contractor shall not incur 
any expense until the contract has been awarded.  An award requires that either the Contract be signed by 
both the awarding authority and the contractor or a Notice to Proceed is executed. 
 
All work shall be substantially completed by March 20, 2020, subject to adjustments as provided in the 
Contract Documents. 
 
The undersigned further agrees that from the compensation to be paid, the owner may retain as Step One 
liquidated damages the sum of One Hundred Fifty Dollars ($150) for each calendar day the actual contract 
time for Substantial Completion exceeds the specified or adjusted contract time for Substantial Completion 
as provided in the Contract Documents.  
 
BID SECURITY 
 
The undersigned enclosed bid security in the amount of not less than five (5) percent of the BASE BID.  The 
Contractor shall have twenty-one (21) days maximum from the date of the Notice of Intent to Award to 
deliver Performance and Payment Bond, Certificate of Insurance, and the Contract (signed by Contractor 
only).  Failure to deliver these documents, as required, shall entitle the agency to consider the Contractor 
non-responsible and declare the bid security forfeited. 
 
ADDENDA 
The undersigned acknowledges the receipt of the addenda (as noted on page one of this Bid Form) and 
confirms that the BID as submitted reflects appropriate price responses. 
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ALTERNATE(S) TO THE BASE BID:  
 
Alternate No. 1- Provide casework (Elevations A, B, C, D, E) and Tables (Elevations A, B) .  
 
(Add or Subtract)              ______Dollars($) ____________             
 
 BID HOLDING TIME AND ACCEPTANCE 
 
The undersigned agrees that this Base Bid may not be revoked or withdrawn after the time set for the 
opening of bids, but shall remain open for acceptance for a period of sixty (60) days following the bid date. 
 
CERTIFICATION REGARDING DRUG-FREE WORKPLACE 
 
The undersigned certifies that the contractor listed below will provide a "drug-free workplace" as that term is 
defined in Article 5 of Chapter 90 of the NC General Statutes. 
 
PROGRESS PAYMENTS 
 
Contractor's Application for Payment shall be submitted to the Architect on AIA Document G702 and G703 - 
1983 Edition.  The period covered by each application for Payment shall be not less than one calendar 
month.  The Owner shall make progress payments to the Contractor on undisputed amounts certified by the 
Architect within thirty (30) days from receipt of the Application for Payment by the Owner. 
 
 
CONTRACTOR'S CLASSIFICATIONS AND SUBCLASSIFICATIONS WITH LIMITATIONS 
 
 
                                                                                                                                                  
(Classification)  (Subclassification)   (Limitations) 
 
                                                                                                                                                              
 
                    
(NC Contractor's License Number) 
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AUTHORIZATION 
 
                                                                                                                                                                                             
(Type or Print Name of Contractor) 
 
                                                                                                                                                           
(Type or Print Address) 
 
                                                                                                                                                              
 
 
              
(Type or Print Phone Number)     (Type or Print Fax Number) 
 
 
               
(Type or Print Name)      (Title) 
 
 
                                                                                                                                                        
(Signature)       (Date) 
 
END OF BID DOCUMENT 
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MODIFICATIONS TO AIA A101-2017 
 
STANDARD MODIFICATIONS TO AIA A101-2017 

 
These Standard Modifications amend or supplement the Standard Form of Agreement Between Owner 
and Contractor (AIA Document A101-2017) and other provisions of Bidding and Contract Documents as 
indicated below. 

 
Compliance with these Standard Modifications is required by Haywood County, North Carolina. 
 
All provisions of A101-2017, which are not so amended or supplemented, remain in full force and effect. 
 
RELATED DOCUMENTS 

 
AIA Document A101-2017 hereby incorporated by reference and referred to hereafter as A101. 

 
AIA Document A201-2017 hereby incorporated by reference and referred to hereafter as A201. 
 
Document Supplementary Conditions. 
 
Other documents that may be identified in the Bidding and Contract Documents. 

 
MODIFICATIONS TO A101 
 
 
ARTICLE 2   THE WORK OF THIS CONTRACT 
 
Delete Section 2 and insert the following: 

 
The Contractor shall fully execute the Work as described in the Contract Documents, or 
reasonable inferable by the Contractor as necessary to produce the results indicated by 
the Contract Documents, except to the extent specifically indicated in the Contract 
Documents to be the responsibility of others. 

 
ARTICLE 3   DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 
 
Add the following new Paragraphs 3.4 and 3.5 to the end of Section 3: 

 
§3.4 The Contractor acknowledges and recognizes that the Owner is entitled to full and beneficial 

occupancy and use of the complete Work following expiration of the Contract Time and that the 
Owner has entered into, or will enter into, binding agreements demising all or part of the premises 
where Work is to be completed based upon the Contractor's achieving Final Completion of the 
work within the Contract Time.  It is hereby mutually agreed by and between the parties that time 
shall be an essential part of the Agreement and the Contractor further acknowledges and agrees 
that if the Contractor fails to complete substantially or cause the Final Completion of any portion 
of the Work within the Contract Time, the Owner will sustain damages and loss as a result of 
such failure.  The exact amount of such damages will be difficult to ascertain.  Therefore, the 
Owner and the Contractor agree as set forth below in this Paragraph 3.4. 

 
§3.4.1 If the Contractor fails to achieve Substantial Completion of the Work within the Time for 

Completion allowed in the Agreement, the Owner shall be entitled to retain or recover from the 
Contractor and its Surety, as liquidated damages and not as a penalty, the following per diem 
amounts commencing upon the first day following expiration of the specified or adjusted time of 
performance and continuing until the actual Date of Substantial Completion.  Such liquidated 
damages are hereby agreed to be a reasonable estimate of damages the Owner will incur as a 
result of delayed completion of the Work: $150 per day. 
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§3.4.3 The Owner may deduct liquidated damages described in Subparagraphs 3.4.1 and 3.4.2 from 

any unpaid amounts then or thereafter due the Contractor under this Agreement.  Any liquidated 
damages not so deducted from any unpaid amounts due the Contractor shall be payable to the 
Owner by the Contractor or its Surety at the demand of the Owner 

 
ARTICLE 4   CONTRACT SUM 
 
Add the following to Paragraph 4.3: 
 
§4.4.1  Unit prices are set forth in the ''Schedule of Unit Prices'' attached hereto and made a part hereof 

as Exhibit (A). Such unit prices are considered complete and include: (1) all materials, equipment, 
labor, delivery, installation, overhead, and profit; and, (2) any other costs or expenses in 
connection with, or incidental to, the performance of that portion of the Work to which such unit 
prices apply. 

 
ARTICLE 5   PAYMENTS 
 
§ 5.1 PROGRESS PAYMENTS 
 
Delete Subparagraph 5.1.1 and substitute the following: 
 
§5.1.1 Based on Applications for Payment, including all supporting documentation, submitted to the 

Owner and the A/E by the Contractor and Certifications for Payment issued by the A/E., the 
Owner shall make progress payment on Account of the Contract Sum to the Contractor as 
provided below and elsewhere in the Contract Documents. 

 
Delete Subparagraph 5.1.3 and insert the following: 

 
§5.1.3 An Application for Payment, including all supporting documentation, for the period of time 

established in Subparagraph 5.1.2 shall be received by the A/E and the Owner not later than ten 
(10) days after the end of the period for which the Contractor is making application for payment.  
Payment on approved amounts shall be made by the Owner not later than thirty (30) days after 
the A/E and the Owner receive the Application for Payment. 

 
Add the following sentence to Subparagraph 5.1.5: Each Application for Payment shall include such other 
information, documentation, and materials as the Owner or the A/E may require to substantiate the 
Contractor's entitlement to payment. 
 
Delete Clause 5.1.7.1 and substitute the following: Add, upon Substantial Completion of the Work, a sum 
sufficient to increase the total payments to ninety-five percent (95%) of the Contract Sum, less any 
amounts the A/E shall determine for incomplete and unacceptable Work, retainage applicable to such 
work, unsettled claims, Step One liquidated damages then due, and anticipated Step Two liquidated 
damages, if any. 
 
Add the following Clause to Subparagraph 5.1.8: 
 
§5.1.8.1 Refer to Subparagraphs 9.6.2 and 9.8.5 of the General Conditions. Any reduction or release of 

retainage, or portion thereof, however, shall not be a waiver of: (1) any of the Owner's rights to 
retainage in connection with other payments to the Contractor; or, (2) any other right or remedy 
that the Owner has under the Contract Documents, at law or in equity. 

 
§ 5.2 FINAL PAYMENT 
 
Delete Subparagraph 5.2.2 and insert the following: 
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§ 5.2.2  Final payment shall be made within thirty (30) days from the date the Owner (or A/E) receives the 
final undisputed Application for payment, including all supporting documentation, from the 
Contractor. All conditions stipulated in the General Conditions shall have been met before final 
payment is made. 

 
ARTICLE 7   TERMINATION OR SUSPENSION 
 
Insert the words "…as amended" after "…2017…" in paragraph 7.1. 

 
Insert the words "…as amended" after "…2017…" in paragraph 7.2. 
 
ARTICLE 8   MISCELLANEOUS PROVISIONS 
 
Add the following to Paragraph 7.2: Refer to Subparagraph 9.6.2 of the General Conditions. 
 
Add the following Subparagraphs: 

 
§8.7.1 Contractor shall not incur any expense chargeable to the Owner on or about the Work of this 

Agreement until the Notice to Proceed is issued. 
 
§8.7.2 The Contractor represents and warrants the following to the Owner (in addition to any other 

representations and warranties contained in the Contract Documents), as an inducement to the 
Owner to execute this Agreement, which representations and warranties shall survive the 
execution and delivery of this Agreement, any termination of this Agreement, and the final 
completion of the Work. 

§8.7.2.1That it and its Subcontractors are financially solvent, able to pay all debts as they mature, and 
possessed of sufficient working capital to complete the Work and perform all obligations 
hereunder. 

 
§8.7.2.2That it is able to furnish the plant, tools, materials, supplied, equipment, and labor required to 

complete the Work and perform its obligations hereunder. 
 
§8.7.2.3That it is authorized to do business in the State of North Carolina and is properly licensed by all 

necessary governmental and public and quasi-public authorities having jurisdiction over it and 
over the Work and the Project. 

 
§8.7.2.4That its execution of this Agreement and its performance thereof is within its duly authorized 

powers. 
 
§8.7.2.5That its duly authorized representative has visited the site of the Project, familiarized himself with 

the local and special conditions under which the Work is to be performed, and correlated his 
observations with the requirements of the Contract Documents, and; 

 
§8.7.2.6That it possesses a high level of experience and expertise in the business administration, 

construction, construction management, and superintendence of projects of the size, complexity, 
and nature of this particular Project, and it will perform the Work with the care, skill, and diligence 
of such a contractor. 

 
The foregoing warranties are in addition to, and not in lieu of, any and all other liability imposed 
upon the Contractor by law with respect to the Contractor's duties, obligations, and performance 
hereunder.  The Contractor acknowledges that the Owner is relying upon the Contractor's skill 
and experience in connection with the Work called for hereunder. 

 
§8.7.3 The Owner reserves the right, pursuant to Section 7 of the General Conditions, to modify the 

Work of the Contractor. 
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ARTICLE 9   ENUMERATION OF CONTRACT DOCUMENTS 
 
Insert the words "…as amended by those modifications to AIA A101-2017 and as otherwise stated 
herein" after "…2017…" in Subparagraph 9.1.1. 
 
Insert the words "…as amended…" after "…2017…" in Subparagraph 8.1.2. 
 
In Subparagraph 9.1.3 insert the Project Manual issue date and list the following: 
 

Supplemental Conditions    
  

3.4 List the following in Subparagraph 9.1.4: 
 

Supplemental Instructions to Bidders  
Modifications to AIA A101-2017   
 

3.5 List the following in Subparagraph 9.1.7: 
 

Table of Contents 
Invitation for Construction Bids 
Instructions to Bidders (AIA Document A701-1997 Edition) 
Contractor's Bid 
Construction Change Order 

 
END OF DOCUMENT 
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SUPPLEMENTARY CONDITIONS 
The General Conditions of the Contract for Construction, AIA Document A201, 2007 Edition, Articles 1  
through 14 inclusive, is a part of this Contract and is incorporated as fully as if herein set forth. For 
brevity, AIA Document A201 is also referred to in the Contract Documents collectively as the "General 
Conditions.''  
The following supplements modify, delete and/or add to the General Conditions.  Where any portion of 
the General Conditions is modified or any paragraph, subparagraph or clause thereof is modified or 
deleted by these Supplementary Conditions, the unaltered provisions of the General Conditions shall 
remain in effect.  
 
Unless otherwise stated, the terms used in these Standard Supplementary Conditions which are defined 
in the General Conditions have the meanings assigned to them in the General Conditions.  
ARTICLE 1: GENERAL PROVISIONS 
§ 1.1.1 THE CONTRACT DOCUMENTS: 
Add the following sentence to the end of Section 1.1.1: The Contract Documents executed in accordance 
with Section 1.5.1 shall prevail in case of an inconsistency with subsequent versions made through 
manipulatable electronic operations involving computers. 
 
§ 1.1.2: THE CONTRACT  
Add the following at the end of Section 1.1.2(2) between the words "Sub-subcontractor" and "or": except 
as set forth in Section 5.4. 
 
Add the following Section 1.1.9: 
§ 1.1.9  THE NOTICE TO PROCEED: 
A document issued by the Owner to the Contractor (with a copy to the Architect) fixing the date on which 
the Contract time will commence for the Contractor to begin prosecution of the Work in accordance with 
the requirements of the Contract Documents. 
 
§ 1.2  CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS: 
Add the following to Subparagraph 1.2.1:  
§ 1.2.1.1  In the event of conflicts or discrepancies among the Contract Documents, interpretations 

will be based on the following priorities: 
1. The Agreement. 
2. Addenda, with those of later date having precedence over those of earlier date. 
3. The Supplementary Conditions. 
4. The General Conditions of the Contract for Construction. 
5. Division 1 of the Specifications. 
6. Drawings and Divisions 2 through 33 of the Specifications. 
In case of conflicts or discrepancies or inconsistencies among the Drawings and 
Divisions 2 through 33 of the Specifications or within either Document not clarified by 
Addendum, the Architect will determine which takes precedence in accordance with 
Section 4.2.11.  The Contractor shall provide the better quality or greater quantity of 
Work; or, comply with the more stringent requirements unless a lesser requirement is 
determined to be acceptable by the Architect prior to bidding. 

 
§ 1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF SERVICE 
Add the following Section 1.5.3 to Section 1.5: 
§ 1.5.3 Contractor's Use of Instruments of Service in Electronic Form. 
 
§ 1.5.3.1 The Architect may for a fee established in the specifications, and with concurrence of the 
Owner, furnish to the Contractor versions of instruments of Service in electronic form.  The Contract 
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Documents executed or identified in accordance with Section 1.5.2 shall prevail in case of an 
inconsistency with subsequent versions made through manipulatable electronic means involving 
computers. 
 
§ 1.5.3.2 The Contractor shall not transfer or reuse Instruments of Service in electronic form or machine 
readable form without the prior written consent of the Architect. 
 
Add the following Section 1.7: 
§ 1.7  EXECUTION OF CONTRACT DOCUMENTS 
§ 1.7.1  The Contractor represents that it has taken steps reasonably necessary to ascertain the 

nature and location of the work, and that it has investigated and satisfied itself as to the 
general and local conditions which can affect the work or its cost, including but not limited 
to (1) conditions bearing upon transportation, disposal, handling, and storage of 
materials; (2) the availability of labor, water, electric power, and roads; (3) uncertainties of 
weather, river stages, tides, or similar physical conditions at the site; (4) the conformation 
and conditions of the ground; and (5) the character of equipment and facilities needed 
preliminary to and during work performance.  The Contractor also represents that it has 
satisfied itself as to the character, quality, and quantity of surface and subsurface 
materials or obstacles to be encountered insofar as this information is reasonably 
ascertainable from an inspection of the site, including all exploratory work done by the 
Owner, as well as from the drawings and specifications made a part of this contract.  Any 
failure of the Contractor to take the actions described and acknowledged in this 
paragraph will not relieve the Contractor from responsibility for estimating properly the 
difficulty and cost of successfully performing the work, or for proceeding to successfully 
perform the work without additional expense to the Owner. 

 
ARTICLE 2: OWNER 
 
§ 2.1 GENERAL 
Delete the first sentence of Subparagraph 2.1.2 and substitute the following:  
§ 2.1.2  The Owner, upon reasonable written request, shall furnish to the Contractor in writing such 

information which is in the Owner's possession and which is necessary and relevant for the 
Contractor to evaluate, give notice of or enforce mechanic's lien rights.  

§ 2.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER 
Delete the second sentence of Subparagraph 2.2.3 and substitute the following:  
§ 2.2.3  Subject to the Contractor's obligations, including those in Subparagraphs 1.8.2 and 3.2.1, the 

Contractor shall be entitled to rely on the accuracy of information furnished by the Owner 
pursuant to this Subparagraph, but shall exercise proper precautions relating to the safe 
performance of the Work.  
 

§ 2.2.4 Delete the word "...under..." in the last sentence of Subparagraph 2.2.4 and substitute 
"...which is within...". Add the following sentence at the end of Subparagraph 2.2.4:  
Neither the Owner nor the A/E shall be required to conduct investigations or to furnish the 
Contractor with any information concerning subsurface characteristics or other conditions of the 
areas where the Work is to be performed beyond that which is provided in the Contract 
Documents. The Contractor shall not be entitled to rely on the accuracy of any information or 
services provided pursuant to this Subparagraph.  

 
Add Section 2.2.6 to Section 2.2: 
§ 2.2.6 The Owner will procure and bear costs of structural tests and special inspections as required by 
the applicable building code, and as specified in the Project Manual. 
 
§ 2.4 OWNER'S RIGHT TO CARRY OUT THE WORK 
Delete Subparagraph 2.4.1 and substitute the following:  
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§ 2.4.1 If the Contractor defaults or neglects to carry out the Work in accordance with the Contract 
Documents, and fails, within a seven-day period after receipt of written notice from the Owner, to 
provide the resources needed to achieve correction of such default or neglect with diligence and 
promptness, the Owner may, without prejudice to other remedies the Owner may have, proceed 
to correct such deficiencies. In such case an appropriate Change Directive shall be issued 
deducting from payments then or thereafter due the Contractor the reasonable cost of correcting 
such deficiencies, including Owner's expenses and compensation for the A/E's additional 
services made necessary by such default, neglect or failure.  If payments then or thereafter due 
the Contractor are not sufficient to cover such amounts, the Contractor or its Surety shall pay the 
difference to the Owner.  
 

Add the following Subparagraph 2.4.2:  
§ 2.4.2 If, after achieving Substantial Completion, the Contractor then defaults, or neglects to 

complete or fails to provide resources adequate to complete the Project within the 
adjusted Contract Time for Final Completion as defined in Subparagraph 8.2.5, the 
Owner may carry out the work after giving the Contractor a single seven-day written 
notice of the Contractor's default or neglect.  In such case an appropriate Change Order  
shall be issued deducting from payments then or thereafter due the Contractor the 
reasonable cost of correcting such deficiencies, including Owner's expenses and  
compensation for the A/E's additional services made necessary by such default, neglect  
or failure.  If payments then or thereafter due the Contractor are not sufficient to cover  
such amounts, the Contractor or its Surety shall pay the difference to the Owner. 

 
ARTICLE 3: CONTRACTOR 
 
§ 3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR 
 
Add the following Section 3.2.5 to Section 3.2: 
§ 3.2.5 The Owner shall be entitled to deduct from the Contract Sum amounts paid to the Architect for the 

Architect to evaluate and respond to the Contractor's requests for information, where such 
information was available to the Contractor from a careful study and comparison of the Contract 
Documents, field conditions, other Owner-provided information, Contractor-prepared coordination 
drawings, or prior Project correspondence or documentation. 

 
§ 3.3 SUPERVISION AND CONSTRUCTION PROCEDURES  
Change the last sentence of Subparagraph 3.3.1 to read as follows:  
§ 3.3.1  If the Contractor is then instructed by the Owner in writing to proceed with the required means, 

methods, techniques, sequences or procedures without acceptance of changes proposed by the 
Contractor, the Owner shall be solely responsible for any resulting loss or damage.  

§ 3.4 LABOR AND MATERIALS 
Add the following clauses to Subparagraph 3.4.1:  
§ 3.4.1.1 The Contractor shall not allow the use of asbestos containing products, whether temporary or 

permanent and whether or not incorporated or to be incorporated in the work, even if the 
products are nonfriable and/or contain minimal amounts of asbestos, and even though such 
products may still be legally installed.  

 
§ 3.4.1.2   The Contractor shall not allow the use of lead materials in public water applications. Lead free 

solder, flux and pipe must be used in all public drinking water and waste water applications. 
Lead free solder and flux are defined as containing less than 0.2% lead, while valves, pipes 
and appurtenances must contain less than 8.0% lead.  

 
Delete Section 3.4.2 and substitute the following: 
§ 3.4.2 After the Contract has been executed, the Owner and Architect will consider a formal request 

for the substitution of products in place of those specified only under the conditions set forth in 
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the General Requirements (Division 1 of the Specifications).  By making requests for 
substitutions, the Contractor: 

  
1. represents that the Contractor has personally investigated the proposed substitute 

product and determined that it is equal or superior in all respects to that specified. 
2. represents that the Contractor will provide the same warranty for the substitution that 

the Contractor would for that specified. 
3. certifies that the cost data presented is complete and includes all related costs under 

this Contract except the Architect's redesign costs, and waives all claims for 
additional costs related to the substitution which subsequently become apparent; and 

4. will coordinate the installation of the accepted substitute, making such changes as 
may be required for the Work to be complete in all respects. 

 
Add the following Section 3.4.4 to Section 3.4: 
§ 3.4.4  The Owner shall be entitled to deduct from the Contract Sum amounts paid to the Architect to 

evaluate the Contractor's proposed substitutions and to make agreed-upon changes in the 
Drawings and Specifications made necessary by the Owner's acceptance of such substitutions. 

 
§ 3.5 WARRANTY 
 
Delete Subparagraph 3.5.1 and substitute the following:  
§ 3.5.1 The Contractor warrants to the Owner and the A/E that all materials and equipment furnished 

under the Contract shall be in first class condition, and new unless otherwise required or 
permitted by the Contract Documents; that the Work will be free from defects not inherent in the 
quality required or permitted; and that the Work will conform to the requirements of the Contract 
Documents.  If required by the Owner or the A/E, the Contractor shall furnish satisfactory 
evidence as to the kind and quality of materials and equipment. The Contractor further warrants 
that all workmanship shall be of the highest quality and in accordance with the Contract 
Documents, and shall be performed by persons well-qualified at their respective trades.  

Unless caused by the Contractor, the Contractor's warranty excludes remedy for damage or 
defect caused by abuse, modifications not performed by the Contractor, improper or insufficient 
maintenance, improper operation, or normal wear and tear and normal usage.  If required by the 
Owner or the A/E, the Contractor shall furnish satisfactory evidence as to the kind and quality of 
materials and equipment provided.  
 

§ 3.6  TAXES 
Add the following Subparagraph 3.6.2:  
§ 3.6.2 The Contractor's attention is directed to NCGS 105-164.13, as amended, concerning withholding 

tax for nonresidents, employees, contractors and subcontractors.  
§ 3.6.3  Upon completion of the project and before final payment is made, Contractor shall furnish the 

Owner a notarized statement of the amount of sales tax paid and certifying that said items were 
incorporated into this project. 

 
§ 3.8  ALLOWANCES 
Delete the last sentence of Clause 3.8.2.3 and substitute the following:  
§ 3.8.2.3 The amount of the Change Order shall reflect the difference between actual costs under Clause 

3.8.2.1, as documented by invoices, and the allowance amounts.  
 

§ 3.8.3 Insert the word "...unreasonable ..." between "...avoid..." and "...delay..." in Subparagraph 3.8.3.  
 

§ 3.9  SUPERINTENDENT 
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Add the following Section 3.9.4 to 3.9: 
§ 3.9.4 The Contractor shall employ a superintendent or an assistant to the superintendent who will 

perform as a coordinator for mechanical and electrical Work.  The coordinator shall be 
knowledgeable in mechanical and electrical systems and capable of reading, interpreting and 
coordinating Drawings, Specifications, and shop drawings pertaining to such systems.  The 
coordinator shall assist the Subcontractors in arranging space conditions to eliminate interference 
between the mechanical and electrical systems and other Work and shall supervise the 
preparation of coordination drawings documenting the spatial arrangements for such systems 
within restricted spaces.  The coordinator shall assist in planning and expediting the proper 
sequence of delivery of mechanical and electrical equipment to the site. 
 

§ 3.10  CONTRACTOR'S CONSTRUCTION SCHEDULES 
 
Add the following Clauses to Subparagraph 3.10.1:  
This schedule shall:  
§ 3.10.1.1  indicate the dates for the start and completion of the various elements of the Work, and shall 

be affirmed or revised monthly as required by the conditions of the Work and upon execution 
of a Change Order that affects time.  

 
§ 3.10.1.2   provide a graphic representation of activities and events that will occur during performance of 

the Work in sufficient detail, and as acceptable to the Owner, to show the sequencing of the 
various trades for each floor level, wing or work area;  

 
§ 3.10.1.3   identify each phase of construction and occupancy; and,  

 
§ 3.10.1.4  set forth dates that are critical in ensuring the timely and orderly completion of the Work in 

accordance with the requirements of the Contract Documents (hereinafter referred to as 
''Milestone Dates'').  
 

Delete Subparagraphs 3.10.3 and insert the following:  
§ 3.10.3  The Contractor shall perform the Work in accordance with the most recent schedules 

submitted to and approved by the Owner.  
 

§ 3.10.3.1  If the Contractor submits a schedule or schedule progress report indicating, or otherwise 
expresses an intention to achieve Substantial or Final Completion of the Work or any portion 
thereof, prior to any completion date required by the Contract Documents or to the expiration 
of the Contract Time, no liability to the Owner for any failure of the Contractor to do so 
complete the Work shall be created or implied. The Contractor shall not be entitled to an 
adjustment in the Contract Sum or the Contract Time for failure to achieve such early 
completion dates.  
 

§ 3.11  DOCUMENTS AND SAMPLES AT THE SITE 
 
Add the following sentence to Subparagraph 3.11.1:  
Prompt delivery to the A/E of the materials and items specified above, in good order, shall be a condition 
precedent to the Contractor receiving a Certificate of Substantial Completion.  
 
§ 3.12  SHOP DRAWINGS, PRODUCT DATA AND SAMPLES 
 
§ 3.12.2: After the word "…instruction…" insert "…installation, training and operations manuals…" in 

Subparagraph  
3.12.2. 
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Add the following Clauses to Subparagraph 3.12.5: 
§ 3.12.5.1 If the project requires automatic fire protection sprinklers systems, sprinkler shop drawings 
shall be prepared by the licensed sprinkler Contractor.  The sprinkler shop drawings shall be reviewed 
and approved by the A/E's engineer of record before submittal to the State Fire Marshal or other 
authorities having jurisdiction. 
 
§ 3.12.6.2  The Contractor shall submit a copy of the State Fire Marshal's approval letter to the A/E and 
the Owner. 

Add Section 3.12.11 to Section 3.12: 
§ 3.12.11 The Architect's review of Contractor's submittals will be limited to examination of an initial 

submittal and two (2) resubmittals.  The Architect's review of additional submittals will be 
made only with the consent of the Owner after notification by the Architect.  The Owner shall 
be entitled to deduct from the Contract Sum amounts paid to the Architect for evaluation of 
such additional resubmittals. 

 
§ 3.18  INDEMNIFICATION 
 
§ 3.18.1:  In the first sentence of Subparagraph 3.18.1 after the word "…itself)…" delete the phrase 

"…but only to the extent caused…" and insert"…including loss of use resulting therefrom, but 
only to the extent caused in whole or in part by…". 

ARTICLE 4: ADMINISTRATION OF THE CONTRACT 
 
§ 4.2  ARCHITECT'S ADMINISTRATION OF THE CONTRACT 
 
Insert the following before the last sentence of Subparagraph 4.2.1: Not withstanding these 
responsibilities, no act or omission by the A/E shall be considered a waiver of any of the Owner's rights or 
interests. 

Add the following Clause to Subparagraph 4.2.1: 
§ 4.2.1.1  Any reference in the Contract Documents to the A/E's taking action or rendering a decision 
within a "reasonable time" is understood to mean no more than fourteen (14) days, unless otherwise 
specified in the Contract Documents or otherwise agreed to by the parties. 

Add Section 4.2.2.1 to Section 4.2.1. 
§ 4.2.2.1 The Contractor shall reimburse the Owner for compensation paid to the Architect for additional 
site visits made necessary by the fault, neglect or request of the Contractor. 
 
§ 4.2.5: After the word "…of…" insert the words "…the Work completed and correlated with the…". 

Add the following Subparagraph 4.2.15:  

§ 4.2.15 In the Contract Documents, where the words "as directed," "'as required," "as approved," "as 
permitted" or words of like effect are used, it is to be understood that direction, requirement, approval or 
permission of the A/E is intended.  Similar words, such as "approved," "acceptable," "satisfactory," or 
words of like import mean approved by, acceptable to, or satisfactory to the A/E.  
 
ARTICLE 5: SUBCONTRACTORS 
 
§ 5.3  SUBCONTRACTUAL RELATIONS 
 
Delete all words after "...prejudice such rights ..." in the second sentence of Subparagraph 5.3.1.  
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Add the following Subparagraph 5.3.2:  
§ 5.3.2   Without limitation on the generality of the foregoing, each Subcontract agreement and 

each Sub-subcontract agreement shall include, and shall be deemed to include, the 
following:  

§ 5.3.2.1   An agreement that the Owner is a third-party beneficiary of the Subcontract (or Sub-
subcontract), entitled to enforce any rights thereunder for its benefit, and that the Owner 
shall have the same rights and remedies against the Subcontractor (or Sub-
subcontractor) as the Contractor (or Subcontractor) has, including but not limited to the 
right to be compensated for any loss, expense, or damage of any nature whatsoever 
incurred by the Owner resulting from any breach of representations and warranties, 
expressed or implied, if any, arising out of the agreement and any error, omission, or 
negligence of the Subcontractor (or Sub-subcontractor) in the performance of any of its 
obligations under the agreement; and,  

 
§ 5.3.2.2   A requirement that the Subcontractor (or Sub-subcontractor) promptly disclose to the 

Contractor (or Subcontractor) any defect, omission, error, or deficiency in the Contract 
Documents or in the Work of which it has, or should have had, knowledge; and,  

 
Insert the following Subparagraph 5.3.3:  
§ 5.3.3   The Contractor shall assure the Owner, by affidavit or in such other manner as the Owner 

may approve, that all agreements between the Contractor and its Subcontractor 
incorporate the provisions of Subparagraph 5.3.1 as necessary to preserve and protect 
the rights of the Owner and the A/E under the Contract Documents with respect to the 
work to be performed by Subcontractors so that the subcontracting thereof will not 
prejudice such rights.  

 
Insert the following Subparagraph 5.3.4:  
§  5.3.4  Upon request, the Contractor shall provide to the Owner copies of all executed or issued 

subcontracts, purchase orders and other documents related to the Work.  
 

§ 5.4  CONTINGENT ASSIGNMENT OF SUBCONTRACTS 
 
Insert the following new Clause to Subparagraph 5.4.1:  
§ 5.4.1.3   Subcontractors assigned to the Owner agree to perform assigned portions of the Work in 

accordance with the Contract Documents.  
Add the following sentence to the end of Subparagraph 5.4.2: The equitable adjustment shall be limited to 
direct costs.  
Insert the following new Subparagraph 5.4.4:  
§ 5.4.4   Each subcontract shall specifically provide that the Owner shall only be responsible to the 

Subcontractor for those obligations of the Contractor that accrue subsequent to the 
Owner's exercise of any rights under this conditional assignment.  

 
ARTICLE 7: CHANGES IN THE WORK 
 
§ 7.2 CHANGE ORDERS 
 
Add the following Clauses to Subparagraph 7.2.1:  
§ 7.2.1.4   The Contractor shall not proceed with the Work of the Change Order until the Change 

Order is approved the Owner.   
 
Add the following Subparagraph 7.2.3:  
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§ 7.2.3   Agreement on any Change Order shall constitute a release by the Contractor of the 
Owner for any and all liability under this Contract attributable to such facts or 
circumstances giving rise to the Change Order.  

 
§ 7.3 CONSTRUCTION CHANGE DIRECTIVES 
 
Delete Subparagraph 7.3.7 and substitute the following:  
§ 7.3.7  If the Contractor does not respond promptly or disagrees with the method for adjustment 

in the Contract Sum, the method and the adjustment shall be determined by the A/E as 
provided in Clause 7.5.1.5, on the basis of reasonable expenditures and savings to those 
performing the Work attributable to the change, including allowances for reasonable 
overhead and profit.  
 

Insert the following Subparagraph 7.3.11:  
§ 7.3.11  If the Contractor defaults or neglects to execute a Change Directive, the Owner may 

carry out the Work in accordance with Paragraph 2.4 and Article 6.  
 
Insert the following Paragraph 7.5:  
§ 7.5  PRICE ADJUSTMENTS  
§ 7.5.1   METHODS OF ADJUSTMENT.  Any adjustment in the Contract Sum made pursuant to 

this Paragraph 7.5 shall be consistent with this Contract and shall be arrived at through 
whichever one of the following ways is the most valid approximation of the actual cost to 
the Contractor:  

§ 7.5.1.1 by agreement on a fixed price adjustment;  
 
§ 7.5.1.2 by unit prices specified in the Contract or subsequently agreed upon;  
 
§ 7.5.1.3  by the costs attributable to the event or situation covered by the relevant clause, including 

profit if otherwise allowed, all as specified in the Contract; or subsequently agreed upon;  
 

§ 7.5.1.4  in such other manner as the parties may mutually agree; or,  
 
§ 7.5.1.5  in the absence of agreement by the parties, through a unilateral initial determination by 

the A/E of the costs attributable to the event or situation covered by the clause, including 
profit if otherwise allowed, all as computed by the A/E in accordance with Clause 7.5.3.2, 
and subject to review under the provisions of Paragraph 4.5 of this Contract.  

§ 7.5.2   Final Agreement. When any adjustment in the Contract Sum made pursuant to clauses in 
this Contract becomes final (e.g., by agreement or dispute resolution), the adjustment 
shall be computed and documented on a ''Construction Change Order.''  

§ 7.5.3   DOCUMENTATION OF COST REASONABLENESS  
§ 7.5.3.1   CONTRACTOR'S CHANGE ORDER PROPOSAL.  The Contractor shall submit a written 

proposal for review by the A/E and the Owner. The proposal shall be submitted to the 
Owner's representative within the time limits specified in Subparagraph 4.3.2.  All costs 
claimed by the Contractor shall be justifiable compared with prevailing industry 
standards, as adjusted for local cost conditions.  Costs shall be properly itemized and 
supported by substantiating data sufficient to permit evaluation before commencement of 
the pertinent performance or as soon thereafter as practicable.  
 

§ 7.5.3.2   CONSTRUCTION CHANGE DIRECTIVES.  For a Construction Change Directive 
wherein the proposed method of compensation is actual costs, and pending the collection 
and evaluation of actual costs as required by Clause 7.5.1.3, the Contractor shall 
estimate the value of the changed work.  The Contractor shall itemize the estimated cost 
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into building components and shall use the labor, material and equipment unit direct 
costs as listed in the most current issue of the Construction Cost Data Book most 
applicable to the nature of the changed work, as published by R.S. Means, with a cost 
index adjusted for the project locale. The Contractor shall also be permitted to add 
overhead and profit as shown in Subparagraph 7.5.4. Where the Contractor does not 
properly itemize the proposed costs as requested, the A/E shall provide the Owner with 
the itemization and this amount shall be the initial basis for compensation under 
Subparagraph 7.3.8.   Upon conversion of the Construction Change Directive to a 
Change Order, the A/E's cost for providing this itemization shall be deducted from the 
final adjustment in the Contract Sum as described in Clause 7.3.9.  

 
§ 7.5.4   AGREED OVERHEAD AND PROFIT RATES  
§ 7.5.4.1  For any adjustment to the Contract Sum for which overhead and profit may be recovered, 

other than those made pursuant to Subparagraph 4.3.9, the Contractor agrees to charge 
and accept, as full payment for overhead and profit, the following percentages of costs 
attributable to the change in the Work.  The percentages cited below shall be considered 
to include all indirect costs including, but not limited to: field and office managers, 
supervisors and assistants, incidental job burdens, small tools, and general overhead 
allocations.  ''Commission'' is defined as profit on work performed by others.  The 
allowable percentages for overhead, profit, and commission are as follows:  
(1)   To the Contractor or subcontractors on work performed by their own forces:  

Overhead (10%) Profit (7%) Commission (10%)  
(2)   To the Contractor on work performed by its subcontractors:  

Overhead (10%)Profit (0%) Commission (3%)  
(3)   To a first tier subcontractor on work performed by its subcontractors:  

Overhead (10%) Profit (0%) Commission (3%)  
 

§ 7.5.4.2   Not more than three levels of overhead, profit, and commission shall be allowed 
regardless of the number of subcontractor tiers.  

 
§ 7.5.4.3  The Contractor or subcontractor shall not be allowed overhead or commission on the 

overhead, profit, and/or commission received by its subcontractors.  
 
§ 7.5.4.4  Using the percentages stated in Clause 7.5.4.1, any adjustment to the Contract Sum for 

deleted work shall include any overhead, profit and/or commission attributable to the cost 
for the deleted Work.  

 
§ 7.5.4.5  If the Contractor initiates a Change Order proposal and the Owner is not obligated to pay 

for all or any part of the proposal, then the Contractor shall be responsible for any A/E's 
fees to evaluate and process that Change Order proposal.  Compensation shall be based 
on the Owner's contract with the A/E and the rates for Additional Services contained 
therein, and shall be withheld from the final payment to the Contractor.  

§ 7.5.5    COST OR PRICING DATA  
§ 7.5.5.1  The Contractor shall submit cost or pricing data for any element of changed work (other 

than Unit Price Work), and shall certify that, to the best of its knowledge and belief, the 
cost or pricing data submitted is accurate, complete, and current as of a mutually 
determined specified date prior to the date of the pricing.  This data shall be itemized and 
supported by substantiating data sufficient to permit evaluation before commencement of 
the pertinent Work, or as soon thereafter as practicable, and shall be justifiably compared 
with prevailing industry standards.  As requested by the A/E or the Owner, the 
Contractor's submittal shall provide an itemized breakdown of all increases and 
decreases in the Contract for the Contractor and each subcontractor (at any tier) in at 
least the following detail: material, equipment and supply quantities and costs; direct 
labor hours and rates for each trade; the associated FICA, FUTA, SUTA, and Worker's 
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Compensation Insurance; equipment hours and rates, and costs of premiums for bonds 
and insurance, permit fees and sales, use or similar taxes related to the Work. 
  

§ 7.5.5.2   Any Change Order or Change Directive for which certification is required shall contain a 
provision that the price to the Owner, including profit or fee, shall be adjusted to exclude 
any significant sums by which the Owner finds that such price was increased because 
the cost or pricing data furnished by the Contractor was inaccurate, incomplete or not 
current as of the date agreed upon between parties. Notwithstanding Subparagraph 
9.10.4, such adjustments may be made after final payment to the Contractor.  

ARTICLE 8: TIME 
 
§ 8.2  PROGRESS AND COMPLETION 
 
Add the following Subparagraph 8.2.4:  
§ 8.2.4    Failure by the Contractor to commence actual physical work on the project within seven 

(7) days from the Date of Commencement, as established in the Notice to Proceed, will 
entitle the Owner to consider the Contractor in substantial breach of its obligations under 
this Contract.  In this event, the Owner may withdraw the Notice to Proceed and 
terminate the Contract in accordance with the Contract Documents.  
 

§ 8.3  DELAYS AND EXTENSIONS OF TIME 
 
Insert the following new Subparagraph 8.3.4:  
§ 8.3.4   The Contractor shall be permitted an adjustment in the Contract Sum, determined in 

accordance with Paragraph 7.5, only if the Delays, either individually or taken in the 
aggregate, cause the Contract Time to be increased by more than seven (7) days.  

 
 
ARTICLE 9: PAYMENTS AND COMPLETION 
 
§ 9.2  SCHEDULE OF VALUES 
 
Insert the following new subparagraph 9.2.2:  
§ 9.2.2   The Contractor and each Subcontractor shall prepare a trade payment breakdown for the 

Work for which each is responsible, such breakdown being submitted on a uniform 
standardized format approved by the A/E and Owner.  The minimum breakdown detail 
shall be by each specification section title.  The breakdown shall be divided in detail 
sufficient to exhibit areas, floors, and/or sections of the Work, and/or by convenient units 
and shall be updated as required by either the Owner or the A/E as necessary to reflect:  
 

§ 9.2.2.1  the description of Work (listing labor and material separately);  
 
§ 9.2.2.2  the total value;  
 
§ 9.2.2.3  the percent and value of the Work completed to date;  
 
§ 9.2.2.4  the percent and value of previous amounts billed; the current percent completed and 

amount billed; and,  
 

9.2.2.5    the current percent completed and amount billed.  
Any schedule of values or trade breakdown that fails to include sufficient detail, is 
unbalanced, or exhibits "front- loading'' of the value of the Work, shall be rejected. If 
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either the schedule of values or trade breakdown had been initially approved and 
subsequently used, but later was found improper for any reason, then sufficient funds 
shall be withheld from future Applications for Payment to ensure an adequate reserve 
(exclusive of normal retainage) to complete the Work.  
 

§ 9.3  APPLICATIONS FOR PAYMENT 
 
In the first sentence of Subparagraph 9.3.1 change "... ten days..." to "...twenty-one (21) days...".  
 
Add the following sentence to Section 9.3.1: Model Language: The form of Application for Payment, duly 
notarized, shall be a current authorized edition of AIA Document G702, Application and Certificate for 
Payment, supported by a current authorized edition of AIA Document G703, Continuation Sheet. 
 
Add the following Section 9.3.1.3 to Section 9.3.1: 
§ 9.3.1.3 Until Substantial Completion, the Owner shall pay ninety-percent (95%) of the amount due the 
Contractor on account of progress payments. 
 
Add the following to Subparagraph 9.3.4: Rental equipment such as, but not limited to, mobile equipment, 
pans, forms, scaffolding, compressors, etc., shall not be considered material stored.  
 
§ 9.6  PROGRESS PAYMENTS 

Add the following Clauses to Subparagraph 9.6.1:  

§ 9.6.2.1  Contractor's attention is directed to NCGS 22C, as amended, concerning laborers' liens.  
 

§ 9.6.2.2  Contractor shall properly disburse money received from all payments to all laborers, 
subcontractors or material-men in accordance with NCGS 22C, as amended.  
 

Delete Subparagraph 9.6.7 in its entirety.  
 
§ 9.7  FAILURE OF PAYMENT 
 
Delete Subparagraph 9.7.1 and substitute the following:  
§ 9.7.1   If (a) the A/E does not issue a Certificate for Payment to the Owner, through no fault of 

the Contractor, within seven (7) days after receipt of the Contractor's Application for 
Payment, or (b) the Owner does not pay the Contractor within seven (7) days after the 
date established in the Contract Documents, the amount of the Contractor's Application 
for Payment certified by the A/E, or (c) the Owner does not pay the Contractor the 
amount awarded by a dispute resolution order within the time limit established by such 
order, or within seven (7) days if no time limit is stated in such order, then the Contractor 
may, upon seven (7) additional days' written notice to the Owner and A/E, stop the Work 
until payment of the amount owing has been received. The Contract Time shall be 
extended appropriately and the Contract Sum shall be increased by the amount of the 
Contractor's reasonable costs of shutdown, delay and startup, which shall be 
accomplished as provided in Paragraph 7.5.  As used in this Subparagraph, the phrase 
''dispute resolution order'' includes any decision rendered pursuant to Paragraph 4.4.  
 

§ 9.8  SUBSTANTIAL COMPLETION 
 
Add the following Clause to Subparagraph 9.8.2:  
§ 9.8.2.1  The Contractor's list shall be in writing and attached to the ''Contractor's Request for 

Certificate of Full or Partial Substantial Completion''.  The Contractor's Request for 
"Certificate of Full or Partial Substantial Completion" shall be submitted at least ten (10) 
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days in advance of the proposed date of inspection and shall be forwarded through the 
A/E, who will attach its written endorsement as to whether or not it concurs with the 
Contractor's statement that the Work will be ready for inspection and testing on the date 
given. The A/E's endorsement is a convenience to the Owner only and shall not relieve 
the Contractor of its responsibility in the matter, nor shall the A/E's endorsement be 
deemed to be evidence that the Work was substantially complete and ready for 
inspection and testing. In the event that the A/E does not concur with the Contractor's 
statement, the A/E shall inform the Contractor of the basis for the A/E's non-concurrence.  
The Contractor may then, at its sole option, (1) defer the inspection; or, (2) request the 
inspection be performed in accordance with Subparagraph 9.8.3.  

 
Add the following Clauses to Subparagraph 9.8.3:  
§ 9.8.3.1  Inspection and testing shall take place at a time(s) mutually agreeable to the Contractor, 

Owner and the A/E. 
  

§ 9.8.3.2  The inspection shall include a demonstration by the Contractor that all equipment, 
systems and operable components of the Work function properly and in accordance with 
the Contract Documents.  The Contractor shall furnish access for the inspection and 
testing as provided in this Contract. The inspection and testing shall determine whether 
Substantial Completion has been accomplished and shall result in the A/E's issuance of a 
written list of Unfinished Work and Defective Work, commonly referred to as a ''punch 
list'', each item of which must be finished and corrected prior to Final Completion. 
  

§ 9.8.3.3  The A/E and its Consultants shall conduct all Substantial Completion inspections.  The 
Owner may elect to have other persons of its choosing also participate in the inspections.  
Representatives of the State Fire Marshal's Office and other authorities having 
jurisdiction may be present, at their sole discretion, at the Substantial Completion 
inspection or otherwise inspect the completed Work and advise the Owner whether the 
Work meets their respective requirements.  
 

§ 9.8.3.4  If the inspection discloses any item which is not in accordance with the requirements of 
the Contract Documents and will prevent the Owner from occupying or utilizing the Work 
for its intended use, the Contractor shall complete or correct such item upon notification 
by the A/E.  The Contractor shall then submit a request for a follow-up inspection by the 
A/E to determine Substantial Completion.  
 

§ 9.8.3.5  The Contractor shall proceed promptly and diligently to complete and correct items on the 
list of Unfinished or Defective Work.  Failure to include an item on such list does not alter 
the responsibility of the Contractor to complete all Work in accordance with the Contract 
Documents.  
 

9.8.3.6  If more than one Substantial Completion inspection is required, the Contractor shall 
reimburse the Owner for all costs of reinspection or, at the Owner's option, the costs may 
be deducted from payments due to the Contractor.  

 
Delete the last sentence of Subparagraph 9.8.5 and add the following Clauses:  
§ 9.8.5.1  Upon such acceptance of Substantial Completion of the Work or designated portion 

thereof and upon application by the Contractor and certification by the A/E, the Owner 
shall make payment for such Work or portion thereof as provided in the Contract 
Documents.  The balance payable shall include the retainage of five percent (5%) of the 
Contract Sum, less any retainage released under conditions of Subparagraph 9.6.2, plus 
an amount equal to the cost to complete or to correct, as determined by the A/E of the 
Uncompleted or Defective Work, plus the full amount of Liquidated Damages, if any.  
Retainage shall continue until Final Completion and Final Payment.  
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§ 9.10  FINAL COMPLETION AND FINAL PAYMENT 
 
Add the following Clauses to Subparagraph 9.10.1:  
§ 9.10.1.1 Final Completion shall be achieved no later than thirty (30) days after Substantial 

Completion unless otherwise stated in the Contract Documents or modified by a 
Change Order.  Failure of the Contractor to achieve Final Completion within the 
time allowed under this Subparagraph shall entitle to Owner to consider the 
Contractor in substantial breach of its obligations under this Contract.  
 

§ 9.10.1.2   The Contractor shall notify the Owner, in writing on the Contractor' section of this 
''Certificate of Final Completion'', of the date when the Work has reached or will reach 
Final Completion and will be ready for final inspection and testing.  The notice shall be 
given at least ten (1 0) days in advance of said date and shall be forwarded through the 
A/E, who will attach its endorsement as to whether or not it concurs in the Contractor's 
statement that the Work will be ready for inspection and testing on the date stated. The 
A/E's endorsement is a convenience to the Owner only and shall not relieve the 
Contractor of its responsibility in the matter, nor shall the A/E's endorsement be deemed 
to be evidence that the Work was finally complete and ready for inspection and testing. In 
the event that the A/E does not concur with the Contractor's statement, the A/E shall 
inform the Contractor of the basis for the A/E's non-concurrence.  The Contractor may 
then, at its sole option, (1) defer the inspection; or, (2) request the inspection be 
performed in accordance with this Subparagraph.  The final inspection and testing shall 
be conducted in the same manner as the inspection for Substantial Completion, 
including, but not limited to, the requirements of Clauses 9.8.3.3, 9.8.3.4, 9.8.3.5 and 
9.8.3.6 of this Contract.  
 

§ 9.10.1.3   Representatives of the State Fire Marshal's Office and other authorities having 
jurisdiction may be present at the Final Completion inspection or otherwise inspect 
the completed Work and advise the Owner whether the Work meets their respective 
requirements for the Project.  
 
 

§ 9.10.1.4   The Contractor shall then submit a request for a follow-up inspection to determine Final 
Completion.  If more than one Final Completion inspection is required, the Contractor 
shall reimburse the Owner for all costs of re-inspection or, at the Owner's option, the 
costs may be deducted from payments otherwise due to the Contractor.  
 

§ 9.10.1.5   Approval of Work at or as a result of any inspection required herein shall not release the 
Contractor or its surety from responsibility for complying with the Contract.  
 

Add the following Clause to Subparagraph 9.10.4:  
§ 9.10.4.4   faulty or defective Work appearing after the date of Substantial Completion.  
 
In Subparagraph 9.10.5, after the word "...those..." insert the phrase "...specific claims in stated 
amounts that have been...''.  

Add the following Section 9.11 to Article 9: 
§9.11 The Contractor and the Contractor's surety, if any, shall be liable for and shall pay the Owner the 
sums hereinafter stipulated as liquidated damages for each calendar day of delay after the date 
established for Substantial Completion in the Contract Documents until the Work is substantially 
complete: **One Hundred Fifty Dollars ($150.00). 
 
ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY 
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§ 10.3  HAZARDOUS MATERIALS 
 
In Subparagraph 10.3.1 after the word "...persons ..." , insert the words  "...or serious losses to real or  
personal property...".  
 
Add the following Clause to Subparagraph 10.3. 1:  
§ 10.3.1.1   The Owner and Contractor hereby agree that this Paragraph shall apply only to 

hazardous, toxic or radioactive materials or substances subject to the regulations of 
agencies having jurisdiction, such as, but not limited to, the NC Department of 
Environmental and Natural Resources (NCDENR), the U.S. Environmental Protection 
Owner (USEPA) and the U.S. Nuclear Regulatory Commission (USNRC).  
 

Add the following Clauses to Subparagraph 10.3.2:  
§ 10.3.2.1   Any adjustment in the Contract Sum, including reasonable overhead and profit, made 

pursuant to this Subparagraph shall be determined in accordance with Paragraph 7.5 of 
this Contract.  
 

§ 10.3.2.2   The Work in the affected area shall be resumed immediately following the occurrence of 
any of the following events: (a) the Owner causes remedial work to be performed that 
results in the absence of materials or substances; or (b) the Owner and the Contractor, 
by written agreement, decide to resume performance of the Work; or (c) the Work may 
safely and lawfully proceed, as determined by an appropriate governmental authority or 
as evidenced by a written report to both the Owner and the Contractor, which is prepared 
by an environmental engineer reasonably satisfactory to both the Owner and the 
Contractor.  
 

§ 10.3.2.3   For the purposes of this Contract, the term ''rendered harmless'' shall be interpreted to 
mean that measured levels of verified hazardous, toxic or radioactive materials or 
substances are less than the applicable standards established by authorities having 
jurisdiction.  In no event, however, shall the Owner have any responsibility for any 
substance or material that is brought to the Project site by the Contractor, any 
Subcontractor, any material supplier, or any entity for whom any of them is responsible, 
unless such materials or substances were expressly required by the Contract 
Documents.  The Contractor agrees not to use any fill or other materials to be 
incorporated into the Work that are hazardous, toxic, or radioactive, or made up of any 
items that are hazardous, toxic, or radioactive.  

 
§ 10.4 EMERGENCIES 
 
Add the following to Subparagraph 10.4.1: Written notice of the emergency, including an estimate of cost 
and probable effect of delay on the progress of the Work, must be given by the Contractor to the A/E as 
soon as possible, but in no case more than ten (10) days after the start of the emergency. 
  
ARTICLE 11: INSURANCE AND BONDS 
 
§ 11.1  CONTRACTOR'S LIABILITY INSURANCE 
 
Change the second sentence of Subparagraph 11.1.2 to read:  

Coverage shall be written on an occurrence basis and shall be maintained without interruption 
from date of commencement of the Work until date of final payment and termination of any 
coverage required to be maintained after final payment.  
Add the following Clauses to Subparagraph 11.1.2:  
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11.1.2.1  Liability Insurance shall include all major divisions of coverage and be on a 
Commercial basis including the following:  

(1)   Premises - Operations.  
(2)   Independent Contractor's Protective.  
(3)   Products and Completed Operations.  
(4)   Personal and Advertising Injury.  
(5)   Contractual, including specified provision for Contractor's obligations under 

Paragraph 3.1 8.  
(6)   Broad Form Property Damage including Completed Operations.  
(7)   Owned, Non-Owned and Hired Motor Vehicles.  

 
11.1.2.2   The insurance required by Subparagraph 11.1.1 shall be written for not less than 

the following limits, or greater if required by law or other provisions of this 
Contract:  

(1)   COMMERCIAL GENERAL LIABILITY:  
(a)   General Aggregate (per project)  $ 1,000,000  
(b)  Products/Completed Operations  $ 1,000,000  
(c)   Personal and Advertising Injury  $ 1,000,000  
(d)  Each Occurrence   $ 1,000,000  
(e)   Fire Damage (Any one fire)  $ 50,000  
(f)   Medical Expense (Any one person) $ 5,000  
 

(2)  BUSINESS AUTO LIABILITY (including All Owned, Non-Owned, and Hired Vehicles):  
(a)  Combined Single Limit   $ 1,000,000  OR  
(b)  Bodily Injury & Property Damage (each) $ 750,000  
 

(3)   WORKER'S COMPENSATION:  
(a)   State     Statutory  
(b)  Employer's Liability   $100,000 Per Accident  

 
$500,000 Disease, Policy Limit 
$100,000 Disease, Each 
Employee  
 

Add the following Clause to Subparagraph 11.1.5:  

§ 11.1.5.1 Certificates of Insurance shall be in the form of the latest edition of the ACORD 25S and 
shall be filed with the Owner prior to commencement of the Work.  In addition to 
Certificates of Insurance, the Contractor shall supply a written endorsement to the 
Contractor's general liability insurance policy that names the Owner as an additional 
insured.  The endorsement shall provide that the Contractor's liability insurance policy 
shall be primary, and that any liability insurance of the Owner shall be secondary and 
noncontributory.  
 

Add the following Subparagraph 11.1.6:  

§ 11.1.6  For informational purposes, the Contractor is advised that Worker's Compensation 
Insurance is required for all Owners and executive officers of entities incorporated in the 
State of North Carolina.  

 
Add the following Subparagraph 11.1.7:  

§ 11.1.7 The Aggregate Limits of Insurance required by Subparagraph 11.1.2 shall apply, in total, 
to this Contract only.  This shall be indicated on the insurance certificate or an attached 
policy amendment.  
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§ 11.1.7.1   The insurance policies and Certificates of Insurance required by this Contract shall 
contain a provision that no material alteration, cancellation, nonrenewal, or expiration of 
the coverage contained in such policy or evidenced by such Certificates of Insurance 
shall have effect unless the Owner has been given at least thirty (30) days' prior written 
notice.  The Contractor shall provide a minimum of thirty (30) days written notice to the 
Owner of any proposed reduction of coverage limits, including every coverage limit 
identified in Subparagraph 11.1.2, or any substitution of insurance carriers.  
 

§ 11.1.7.2  In no event shall any failure of the Owner to receive certified copies or certificates of 
policies required under this Article or to demand receipt of such certified copies or 
certificates prior to the Contractor's commencing the Work be construed as a waiver by 
the Owner of the Contractor's obligations to obtain insurance pursuant to this Article 11.  
The obligation to procure and maintain any insurance required by this Article 11 is a 
separate responsibility of the Contractor and independent of the duty to furnish a certified 
copy or certificate of such insurance policies.  

 
§ 11.3  PROPERTY INSURANCE 
 

Delete Paragraph 11.3 and substitute the following:  

§ 11.3  PROPERTY INSURANCE  

§ 11.3.1  The Contractor shall purchase and maintain property insurance in the amount of the 
initial Contract Sum as well as subsequent modifications thereto for the entire Work at the 
site on a replacement cost basis.  Such property insurance shall be maintained until final 
payment has been made as provided in Paragraph 9.10 or until no person or entity other 
than the Owner has an insurable interest in the property required by this Paragraph 11.4 
to be covered, whichever is earlier.  This insurance shall only cover the work owned by 
the Owner at the time of loss.  
 

§ 11.3.2  Property Insurance shall be written using a 'Builders Risk Coverage Form' with the 
following attached forms and endorsements:  

§ 11.3.2.1   Causes of Loss - Special Form; (Risks of Direct Physical Loss unless the loss is excluded 
or limited by the Form)  
 

§ 11.3.2.2   Causes of Loss - Earthquake Form; and  
 
§ 11.3.2.3   Flood Insurance.  
 
§ 11.3.3  Covered Property is the Building Under Construction described in the Policy Declarations 

owned by the Owner at the time of loss and includes:  
 

§ 11.3.3.1   Foundations;  
 

§ 11.3.3.2   If intended to become a permanent part of the building or structure described in the 
Declarations, the following property located in or on the building or structure or within 100 
feet of its premises:  

(1)   Fixtures, machinery and equipment used to service the building; and  
(2)   Building materials and supplies used for construction;  

 
§ 11.3.3.3   If not covered by other insurance, temporary structures built or assembled on site, 

including cribbing, scaffolding and construction forms.  
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§ 11.3.4  Replacement of insured damaged work shall be covered by an appropriate Change 

Order. T he Contractor shall pay Subcontractors their just shares of insurance proceeds 
received by the Contractor, and by appropriate agreements, written where legally 
required for validity, shall require Subcontractors to make payments to their Sub-
subcontractors in similar manner.  

 
§ 11.3.5  The Owner and the Contractor shall take reasonable steps to obtain consent of the 

insurance company or companies and shall, without mutual written consent, take no 
action with respect to partial occupancy or use that would cause cancellation, lapse or 
reduction of insurance.  

 
§ 11.3.6  The Contractor shall provide adequate insurance to protect the interests of the 

Contractor, Subcontractors, and Sub-subcontractors in the work.  
 
§ 11.3.7  The Contractor shall be responsible for the deductible.  The policy shall be written with a 

deductible of $250 for each occurrence.  

 
§ 11.4 PERFORMANCE BOND AND PAYMENT BOND   
 
Delete Subparagraph 11.5.1 and substitute the following:  

§ 11.4.1  The Contractor shall furnish bonds covering faithful performance of the Contract and 
payment of obligations arising thereunder.  Bonds may be obtained through the 
Contractor's usual source and the cost thereof shall be included in the Contract Sum.  
The amount of each bond shall be equal to 100 percent (100%) of the Contract Sum. 

 
§ 11.4.1.1  The Surety shall have, at a minimum, a ''Best Rating'' of ''A'' as stated in the most current 

publication of ''Best's Key Rating Guide, Property-Casualty''.  In addition, the Surety shall 
have a minimum ''Best Financial Strength Category'' of ''Class V", and in no case less 
than five (5) times the contract amount.  

 
§ 11.4.1.2  The Performance Bond and the Payment Bond shall written on standard forms of the 

Bonding Company, ''Labor and Material Payment Bond'', and both shall be made payable 
to the Owner.  

 
§ 11.4.1.3 The Contractor shall deliver the required bonds to the Owner not later than three (3) days 

following the date the Agreement is entered into, or if the Work is to be commenced prior 
thereto in response to a letter of intent, the Contractor shall, prior to the commencement 
of the Work, submit evidence satisfactory to the Owner that such bonds will be furnished. 

 
§ 11.4.1.4 The Contractor shall require the attorney-in-fact who executes the required bonds on 

behalf of the surety to affix thereto a certified and current copy of the power of attorney. 
 
§ 11.4.1.5   The Performance and Labor and Material Payment Bonds shall:  

(1)   be issued by a surety company licensed to do business in North Carolina; and,  
(2)   be accompanied by a current power of attorney and certified by the attorney-in-

fact who executes the bond on the behalf of the surety company; and,  
(3)   remain in effect for a period not less than one (1) year following the date of 

Substantial Completion or the time required to resolve any items of incomplete 
Work and the payment of any disputed amounts, whichever time period is longer; 
and,  

(4)   display the Surety's Bond Number.  A rider including the following provisions 
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shall be attached to each Bond stating that:  
(a)  The Surety hereby agrees that it consents to and waives notice of any 

addition, alteration, omission, change, or other modification of the Contract 
Documents.  Any addition, alteration, change, extension of time, or other 
modification of the Contract Documents, or a forbearance on the part of 
either the Owner or the Contractor to the other, shall not release the Surety 
of its obligations hereunder, and notice to the Surety of such matters is 
hereby waived.  

(b) The Surety agrees that it is obligated under the bonds to any successor, 
grantee, or assignee of the Owner.  

(c)   Notwithstanding the foregoing, any bonds required by this Contract shall 
meet the requirements of the NC Code of Laws, as amended.  

 
Add Subparagraph 11.4.3 as follows:  

§ 11.4.3  The Contractor shall furnish the required bonds to the Owner before execution of the 
Contract.  

 
Add Subparagraph 11.4.4 as follows:  

§ 11.4.4  The Contractor shall keep the Surety informed of the progress of the Work, and, where 
necessary, obtain the Surety's consent to, or waiver of:  

 
§ 11.4.4.1   notices of changes in the Work;  
 
§ 11.4.4.2   requests for reduction or release of retention;  
 
§ 11.4.4.3   requests for final payment; and  
 
§ 11.4.4.4   any other item required by the Surety.  

The Owner may, in the Owner's sole discretion, inform the Surety of the progress of the 
Work and obtain consents as necessary to protect the Owner's rights, interest, privileges, 
and benefits under and pursuant to any bond issued in connection with the Work.  

 
ARTICLE 12: UNCOVERING AND CORRECTION OF WORK 
 
§ 12.1  UNCOVERING OF WORK 
 
Delete Subparagraph 12.1.1 and insert the following:  

§ 12.1.1  If a portion of the Work is covered contrary to the requirements specifically expressed in 
the Contract Documents, including. inspections of work-in-progress required by all 
authorities having jurisdiction over the Project, then the portion of Work so covered shall, 
upon demand of the A/E or the authority having jurisdiction, be uncovered for observation 
and be replaced at the Contractor's expense without change in the Contract Time.  

 
§ 12.2  CORRECTION OF WORK 
 
Add the following to Clause 12.2.1.1: If, prior to the date of Substantial Completion, the Contractor, a 
Subcontractor, or anyone for whom either is responsible, uses or damages any portion of the Work, 
including, without limitation, mechanical, electrical, plumbing, and other building systems, machinery, 
equipment, or other mechanical device, the Contractor shall cause such item to be restored to ''like new" 
condition at no expense to the Owner.  
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At the beginning of Clause 12.2.2.1 insert the title "CONTRACTOR'S WARRANTY PERIOD.''  
 
In the third sentence of Clause 12.2.2.1, delete the phrase "...and to make a claim for breach of 
warranty...".  
 
At the end of Clause 12.2.2.3, add the phrase  "...unless otherwise provided in the Contract 
Documents.'' 
 
Add the following Section 12.2.2.4 to Section 12.2.2: 
§12.2.2.4 Upon request by the Owner and prior to the expiration of one year from the date of Substantial 
Completion, the Architect will conduct and the Contractor shall attend a meeting with the Owner to review 
the facility operations and performance. 
 
ARTICLE 13: MISCELLANEOUS PROVISIONS 
 
§ 13.1  GOVERNING LAW 
 
Delete Subparagraph 13.1.1 and substitute the following:  

§ 13.1.1  The Contract shall be governed by and construed in accordance with the laws of the 
State of North Carolina, and any suit, action or proceeding arising out of or relating to the 
Contract shall be governed by the laws of the State of North Carolina.  

§ 13.3  WRITTEN NOTICE 
 
Delete Subparagraph 13.3.1 and substitute the following:  

§ 13.3.1  All notices contemplated by the Contract Documents shall be in writing and shall be 
deemed duly given:  

§ 13.3.1.1   upon actual delivery to the person identified in the A101, if delivery by hand; or,  
 

§ 13.3.1.2  upon receipt by the transmitting party of confirmation or reply, if delivery is by facsimile, 
telex or telegram; or,  

 

§ 13.3.1.3   upon receipt by the person identified in the A101, if delivery is by deposit into the United 
States mail, certified mail, return receipt requested.  

 
Add Subparagraph 13.3.2 as follows:  

§ 13.3.2  Each such notice shall be sent to the respective party at the address provided in the 
A101, or to any other address as the respective party may designate by notice delivered 
pursuant hereto.  

 
§ 13.4  RIGHTS AND REMEDIES 
 
Add Subparagraph 13.4.3 as follows:  

§ 13.4.3  Termination of the Contract by either party for any reason shall not relieve the parties of 
any obligation theretofore accorded under this Contract.  Notwithstanding Subparagraph 
9.10.4, and without limiting the foregoing sentence, the following provisions (as 
amended) of the Contract Documents shall survive termination for whatever cause, 
expiration or completion:  
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1.6  Ownership and Use of Drawings, Specifications and Other Instruments of 
Service;  

3.5  Warranty  
3.17  Royalties, Patents and Copyrights  
3.18  Indemnification  
3.10  Waiver of Listed Damages  
3.11  Waiver of Claims Against the A/E  
4.5   Dispute Resolution  
7.5.5   Cost or Pricing Data  
11.1  Contractor's Liability Insurance  
11.5 Performance and Payment Bond  
12.2 Correction of Work  
13.1 Governing Law  
13.4  Rights and Remedies  
13.8  Y2K Compliance  
13.12  Retention and Audit of Contractor's Records  

§ 13.5  TESTS AND INSPECTIONS 
 
Add the following to Subparagraph 13.5.5: The Contractor shall give the A/E timely notice in advance of 
tests, inspections or approvals.  

 
Add the following Paragraph 13.8:  

§ 13.8   DRUG-FREE WORKPLACE  
The Contractor certifies to the Owner that Contractor will provide a Drug-Free Workplace, as required by 
Article 5 of Chapter 90 of the NC General Statutes. 
 
Add the following Paragraph 13.9:  

§ 13.9   BANKRUPTCY  
In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or 
involuntary, the Contractor agrees to furnish written notification of the bankruptcy to the Owner.  
This notification shall be furnished within five (5) days of the initiation of the proceedings relating 
to the bankruptcy filing.  This notification shall include the date on which the bankruptcy petition 
was filed, the identity of the court in which the bankruptcy petition was filed, and a listing of all 
State contracts against which final payment has not been made.  This obligation remains in effect 
until final payment under this Contract.  

Add the following Paragraph 3.10:  

§ 13.10  RETENTION AND AUDIT OF CONTRACTOR'S RECORDS  
The Owner shall be entitled, at reasonable times and places, to audit the books and records of 
both the Contractor and any subcontractor who has submitted cost or pricing data pursuant to this 
Contract, to the extent that such books and records relate to such cost or pricing data.  If any cost 
or pricing data is required for this Contract or any Modification, the Contractor and any 
subcontractor shall maintain such books and records that relate to such cost or pricing data for 
three (3) years from the date of final payment under the Contract, unless a shorter period is 
otherwise authorized in writing by the Owner; provided, however, that such records shall be 
retained for additional periods of time beyond this three-year period upon request of the Chief 
Procurement Officer.  If this Contract or any Modification (other than a firm fixed price contract) is 
negotiated, the Owner shall be entitled to audit the books and records of the Contractor and any 
subcontractor to the extent that such books and records relate to the performance of the Contract 
or any Modification.  Such books and records shall be maintained by the Contractor for a period 
of three years from the date of final payment under the prime contract and by any subcontractor 
for a period of three years from the date of final payment under the subcontract, unless a shorter 

SUPPLEMENTARY CONDITIONS 19017 Page 20 of 23 
   
    



period is otherwise authorized in writing by the Owner. 
 
Add the following Subparagraph 13.11:  

§ 13.11  UNIT PRICE WORK  

§ 13.11.1  Where the Contract Documents provide that all or part of the Work is to be Unit Price 
Work, the initial Contract Sum will be deemed to include an amount equal to the sum of 
the unit price for each separately identified item of Unit Price Work times the estimated 
quantity of each item as identified in the Contract.  The estimated quantity for each item 
of Work represents the Owner's best estimate of the amount of each item to be required 
of the Contractor, but the amounts are not guaranteed, and are solely for the purpose of 
comparison of Bids and determining an initial Contract Sum.  Determinations of the actual 
quantities and classifications of Unit Price Work performed by the Contractor will be 
made by the A/E as described below.  

 

§ 13.11.2   Subject to an adjustment pursuant to Subparagraph 4.3.9, each unit price will be deemed 
to include an amount considered by the Contractor to be adequate to cover the 
Contractor's total costs, including overhead and profit, for each separately identified item.  

 
§ 13.11.3  The A/E will determine the actual quantities and classifications of Unit Price Work 

performed by the Contractor.  The A/E will review with the Contractor its preliminary 
determinations on such matters before rendering a written decision or issuing a 
recommendation on the Contractor's Applications for Payment. The A/E's written 
decisions or recommendations will be final and binding on the Owner and the Contractor, 
except as modified by the A/E to reflect changed factual conditions or more accurate 
data, and subject to Paragraph 4.4. For purposes of Paragraph 4.4, the A/E's written 
decisions or recommendations shall serve as the A/E's initial decision.  

 
Add the following Subparagraph 13.12:  

§ 13.12  PROCUREMENT OF MATERIALS BY OWNER.  
The Contractor accepts assignment of, and liability for, all purchase orders and other 
agreements for procurement of materials and equipment that are identified as part of the 
Contract Documents.  The Contractor shall be responsible for such pre-purchased items, 
if any, as if the Contractor were the original purchaser.  The Contract Sum includes, 
without limitation, all costs and expenses in connection with delivery, storage, insurance, 
installation, and testing of items covered in any assigned purchase orders or agreements. 
All warranty and correction of the Work obligations under the Contract Documents shall 
also apply to any pre-purchased items, unless the Contract Documents specifically 
provide otherwise.  

 
ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT 
 
§ 14.1  TERMINATION BY THE CONTRACTOR 
 
In Subparagraph 14.1, change "...30..." to "...sixty (60)".  
 
Delete Clauses 14.1.1.3 and 14.1.1.4.  
In Subparagraph 14.1.3, delete all words after "...Work executed..." and add "...Any adjustment to the 
Contract Sum made pursuant to this Subparagraph shall be made in accordance with the requirements 
of Paragraph 7.5.''  
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§ 14.2  TERMINATION BY THE OWNER FOR CAUSE 
 
Delete Subparagraph 14.2.1 and substitute the following:  

§ 14.2.1  The Owner may terminate the Contract, or any separable part of it, if the Contractor:  

§ 14.2.1.1   fails to complete the Work within the time specified in the Contract Documents, 
including any authorized adjustments; or,  

 
§ 14.2.1.2   fails to prosecute the Work, or any separable part of the Work, with the diligence, 

resources and skill that will ensure its completion within the time specified in the Contract 
Documents, including any authorized adjustments; or,  
 

§ 14.2.1.3   fails to make payment to Subcontractors for materials or labor in accordance with NCGS 
22C, as amended, and the respective agreements between the Contractor and the 
Subcontractors; or,  
 

§ 14.2.1.4   persistently disregards laws, ordinances, or rules, regulations or orders of a public 
authority having jurisdiction; or,  
 

§ 14.2.1.5   fails to proceed as required by Subparagraph 4.3.3 pending final resolution of a Claim; or,  
 

§ 14.2.1.6   fails to comply with any of the other material provisions of this Contract.  

 
Delete Subparagraph 14.2.2, but not the subordinate Clauses and substitute the following:  

§ 14.2.2  The Owner's right to terminate this Contract under Subparagraph 14.2.1 may be 
exercised if the Contractor does not cure such failure within seven (7) days (or more if 
authorized in writing by the Owner) after receipt of the notice from the Owner specifying 
the general nature of the failure.  The Owner shall notify the Contractor's surety within a 
reasonable time.  When terminating pursuant to Paragraph 14.2, the Owner may, without 
prejudice to any other rights or remedies of the Owner, and subject to any prior rights of 
the surety:  

 
Insert "...including Liquidated Damages, if any,..." after the phrase "...other damages..." in the first 
sentence of Subparagraph 14.2.4.  

 
§ 14.3  SUSPENSION BY THE OWNER FOR CONVENIENCE 
 
Insert the following to Subparagraph 14.3.2 after the second sentence: Any adjustment to the Contract 
Sum made pursuant to this Subparagraph shall be made in accordance with the requirements of 
Paragraph 7.5.  
 
§ 14.4  TERMINATION BY THE OWNER FOR CONVENIENCE 
 
Delete Subparagraph 14.4.1 and substitute the following:  

§ 14.4.1  The Owner may, at any time, terminate the Contract, or the Contract Work, in whole or in 
part, for the Owner's convenience and without cause.  

 
§ 14.4.1.1   Upon written consent of the Contractor, the Owner may reinstate the terminated portion 

of this Contract or Contract Work in whole or in part by amending the notice of 
termination if it has been determined that  

SUPPLEMENTARY CONDITIONS 19017 Page 22 of 23 
   
    



 
§ 14.4.1.2   circumstances clearly indicate a requirement for the terminated work; and,  
 
§ 14.4.1.3   reinstatement of the terminated work is advantageous to the Owner.  

 
Add the following Clause to Subparagraph 14.4.2:  

§ 14.4.2.4 complete the performance of the Work not terminated, if any.  

In Subparagraph 14.4.3 delete the phrase "...,along with reasonable overhead and profit on the Work   not 
executed.", and substitute ''Any adjustment to the Contract Sum made pursuant to this Subparagraph 
shall be made in accordance with the requirements of Paragraph 7.5.  

 
 
END OF DOCUMENT  
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REFERENCE IS MADE TO AIA DOCUMENTS AND ARE HEREBY MADE A PART OF THE 
CONTRACT DOCUMENTS: 
 
INSTRUCTIONS TO BIDDERS      (AIA DOCUMENT A701–1997 EDITION) 
APPLICATION AND CERTIFICATE FOR PAYMENT   (AIA DOCUMENT G702/703) 
CERTIFICATE OF SUBSTANTIAL COMPLETION  (AIA DOCUMENT G704) 
CONTRACTORS AFFIDAVIT OF PAYMENTS AND DEBTS AND CLAIMS  

(AIA DOCUMENT G706) 
CONTRACTOR'S AFFIDAVIT OF RELEASE OF LIENS   (AIA DOCUMENT G706A) 
CONSENT OF SURETY COMPANY TO FINAL PAYMENT  (AIA DOCUMENT G707) 
CHANGE ORDER       (AIA DOCUMENT G701) 
 
 
 
 



 





 



SECTION 011000 - SUMMARY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

Section includes: 

Project information. 
Work covered by Contract Documents. 
Work by Owner. 
Purchase contracts. 
Access to site. 
Work restrictions. 
Specification and drawing conventions. 

1.3 PROJECT INFORMATION 

Project Identification:  CHHS SCIENCE LAB RENOVATION 

Project Location:  Clyde, North Carolina. 

Owner:  Haywood Consolidated School System  

    1230 North Main Street, Waynesville NC 28786. 

Owner's Representative:  Dr Trevor Putnam, Associate Superintendent. 

Architect:  Mark Lusk Architecture PLLC 

       128 Woodburn Drive, Swannanoa, NC 28778        

1.4 WORK COVERED BY CONTRACT DOCUMENTS 

The Work of the Project is defined by the Contract Documents and consists of the following: 

Renovate 2 existing conference rooms to create a high school Science Lab.  

Type of Contract 

Project will be constructed under a single prime contract. 
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1.5 WORK BY OWNER 

. 

General:  Cooperate fully with Owner so work may be carried out smoothly, without interfering with or 
delaying work under this Contract.   

1.6 ACCESS TO SITE 

General:  Contractor shall have limited use of Project site for construction operations as indicated on 
Drawings by the Contract limits and as indicated by requirements of this Section. 

Use of Site:  Limit use of Project site to areas within the Contract limits indicated.  Do not disturb 
portions of Project site beyond areas in which the Work is indicated. 

Driveways, Walkways and Entrances:  Keep driveways and entrances serving premises clear 
and available to Owner, Owner's employees, and emergency vehicles at all times.  Do 
not use these areas for parking or storage of materials. 

Schedule deliveries to minimize use of driveways and entrances by construction 
operations. 

Schedule deliveries to minimize space and time requirements for storage of materials 
and equipment on-site. 

Condition of Existing Building:  Maintain portions of existing building affected by construction 
operations in a weather-tight condition throughout construction period.  Repair damage caused 
by construction operations. 

1.7 COORDINATION WITH OCCUPANTS 

Partial Owner Occupancy:  Owner will occupy the premises during entire construction period, with the 
exception of areas under construction.  Cooperate with Owner during construction operations to 
minimize conflicts and facilitate Owner usage.  Perform the Work so as not to interfere with 
Owner's operations.  Maintain existing exits unless otherwise indicated. 

Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities.  
Do not close or obstruct walkways, corridors, or other occupied or used facilities without 
written permission from Owner and authorities having jurisdiction. 

Provide not less than 72 hours' notice to Owner of activities that will affect Owner's operations. 

1.8 WORK RESTRICTIONS 

Work Restrictions, General:  Comply with restrictions on construction operations. 

Comply with limitations on use of public streets and other requirements of authorities having 
jurisdiction. 

Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by Owner or others 
unless permitted under the following conditions and then only after providing temporary utility 
services according to requirements indicated: 

Controlled Substances:  Use of tobacco products and other controlled substances within the existing 

SUMMARY 19017 011000 - 2 
 



building and on the Project site is not permitted. 

1.9 SPECIFICATION AND DRAWING CONVENTIONS 

Specification Content:  The Specifications use certain conventions for the style of language and the 
intended meaning of certain terms, words, and phrases when used in particular situations.  
These conventions are as follows: 

Imperative mood and streamlined language are generally used in the Specifications.  The 
words "shall," "shall be," or "shall comply with," depending on the context, are implied 
where a colon (:) is used within a sentence or phrase. 

Specification requirements are to be performed by Contractor unless specifically stated 
otherwise. 

Division 01 General Requirements:  Requirements of Sections in Division 01 apply to the Work of all 
Sections in the Specifications. 

Drawing Coordination:  Requirements for materials and products identified on the Drawings are 
described in detail in the Specifications.  One or more of the following are used on the 
Drawings to identify materials and products: 

Terminology:  Materials and products are identified by the typical generic terms used in the 
individual Specifications Sections. 

Abbreviations:  Materials and products are identified by abbreviations published as part of the 
U.S. National CAD Standard and scheduled on Drawings. 

Keynoting:  Materials and products are identified by reference keynotes referencing 
Specification Section numbers found in this Project Manual. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 011000 
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SECTION 012300 - ALTERNATES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

Section includes administrative and procedural requirements for alternates. 

1.3 DEFINITIONS 

Alternate:  An amount proposed by bidders and stated on the Bid Form for certain work defined in the 
Bidding Requirements that may be added to or deducted from the base bid amount if Owner 
decides to accept a corresponding change either in the amount of construction to be completed 
or in the products, materials, equipment, systems, or installation methods described in the 
Contract Documents. 

The cost or credit for each alternate is the net addition to or deduction from the Contract Sum to 
incorporate alternate into the Work.  No other adjustments are made to the Contract 
Sum. 

1.4 PROCEDURES 

Coordination:  Modify or adjust affected adjacent work as necessary to completely integrate work of 
the alternate into Project. 

Include as part of each alternate, miscellaneous devices, accessory objects, and similar items 
incidental to or required for a complete installation whether or not indicated as part of 
alternate. 

Notification:  Immediately following award of the Contract, notify each party involved, in writing, of the 
status of each alternate.  Indicate if alternates have been accepted, rejected, or deferred for 
later consideration.  Include a complete description of negotiated modifications to alternates. 

Execute accepted alternates under the same conditions as other work of the Contract. 

Schedule:  A schedule of alternates is included at the end of this Section.  Specification Sections 
referenced in schedule contain requirements for materials necessary to achieve the work 
described under each alternate. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF ALTERNATES 

Alternate No. 1- Provide casework (Elevations A, B, C, D, E) and Tables (Elevations A, B)  

END OF SECTION 012300 
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

Section includes administrative and procedural requirements for handling and processing Contract 
modifications. 

1.3 MINOR CHANGES IN THE WORK 

Architect will issue supplemental instructions authorizing minor changes in the Work, not involving 
adjustment to the Contract Sum or the Contract Time, on AIA Document G710, "Architect's 
Supplemental Instructions."  

1.4 PROPOSAL REQUESTS 

Owner-Initiated Proposal Requests:  Architect will issue a detailed description of proposed changes in 
the Work that may require adjustment to the Contract Sum or the Contract Time.  If necessary, 
the description will include supplemental or revised Drawings and Specifications. 

Proposal Requests issued by Architect are not instructions either to stop work in progress or to 
execute the proposed change. 

Within time specified in Proposal Request after receipt of Proposal Request, submit a quotation 
estimating cost adjustments to the Contract Sum and the Contract Time necessary to 
execute the change. 

Include a list of quantities of products required or eliminated and unit costs, with total 
amount of purchases and credits to be made.  If requested, furnish survey data to 
substantiate quantities. 

Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

Include costs of labor and supervision directly attributable to the change. 
Include an updated Contractor's construction schedule that indicates the effect of the 

change, including, but not limited to, changes in activity duration, start and finish 
times, and activity relationship.  Use available total float before requesting an 
extension of the Contract Time. 

Quotation Form:  Use forms acceptable to Architect. 

Contractor-Initiated Proposals:  If latent or changed conditions require modifications to the Contract, 
Contractor may initiate a claim by submitting a request for a change to Architect. 

Include a statement outlining reasons for the change and the effect of the change on the Work.  
Provide a complete description of the proposed change.  Indicate the effect of the 
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proposed change on the Contract Sum and the Contract Time. 
Include a list of quantities of products required or eliminated and unit costs, with total amount of 

purchases and credits to be made.  If requested, furnish survey data to substantiate 
quantities. 

Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts. 
Include costs of labor and supervision directly attributable to the change. 
Include an updated Contractor's construction schedule that indicates the effect of the change, 

including, but not limited to, changes in activity duration, start and finish times, and 
activity relationship.  Use available total float before requesting an extension of the 
Contract Time. 

Comply with requirements in Division 01 Section "Substitution Procedures" if the proposed 
change requires substitution of one product or system for product or system specified. 

Proposal Request Form:  Use form acceptable to Architect. 

1.5 CHANGE ORDER PROCEDURES 

On Owner's approval of a Proposal Request, Architect will issue a Change Order for signatures of 
Owner and Contractor on AIA Document G701 . 

1.6 CONSTRUCTION CHANGE DIRECTIVE 

Change Directive:  Architect may issue a Change Directive on AIA Document G714 .   Change 
Directive instructs Contractor to proceed with a change in the Work, for subsequent inclusion in 
a Change Order. 

Change Directive contains a complete description of change in the Work.  It also designates 
method to be followed to determine change in the Contract Sum or the Contract Time. 

Documentation:  Maintain detailed records on a time and material basis of work required by the 
Change Directive. 

After completion of change, submit an itemized account and supporting data necessary to 
substantiate cost and time adjustments to the Contract. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012600 
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SECTION 012900 - PAYMENT PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

This Section specifies administrative and procedural requirements necessary to prepare and process 
Applications for Payment. 

DEFINITIONS 

Schedule of Values:  A statement furnished by Contractor allocating portions of the Contract Sum to 
various portions of the Work and used as the basis for reviewing Contractor's Applications for 
Payment. 

1.3 SCHEDULE OF VALUES 

Coordination:  Coordinate preparation of the schedule of values with preparation of Contractor's 
construction schedule. 

Correlate line items in the schedule of values with other required administrative forms and 
schedules, including the following: 

Application for Payment forms with continuation sheets. 
Submittal schedule. 
Items required to be indicated as separate activities in Contractor's construction 

schedule. 

Submit the schedule of values to Architect at earliest possible date but no later than seven days 
before the date scheduled for submittal of initial Applications for Payment. 

Arrange schedule of values consistent with format of AIA Document G703. 
Provide a breakdown of the Contract Sum in enough detail to facilitate continued evaluation of 

Applications for Payment and progress reports.  Coordinate with the Project Manual table 
of contents.  Provide multiple line items for principal subcontract amounts in excess of 
five percent of Contract Sum. 

Include separate line items under Contractor and principal subcontracts for project 
closeout requirements in an amount totaling five percent of the Contract Sum and 
subcontract amount. 

Round amounts to nearest whole dollar; total shall equal the Contract Sum. 
Provide a separate line item in the schedule of values for each part of the Work where 

Applications for Payment may include materials or equipment purchased or fabricated 
and stored, but not yet installed. 

PAYMENT PROCEDURES 19017 012900 - 1 
 



Differentiate between items stored on-site and items stored off-site.  If required, include 
evidence of insurance. 

Provide separate line items in the schedule of values for initial cost of materials, for each 
subsequent stage of completion, and for total installed value of that part of the Work. 

Each item in the schedule of values and Applications for Payment shall be complete.  Include 
total cost and proportionate share of general overhead and profit for each item. 

Temporary facilities and other major cost items that are not direct cost of actual work-in-
place may be shown either as separate line items in the schedule of values or 
distributed as general overhead expense, at Contractor's option. 

Schedule Updating:  Update and resubmit the schedule of values before the next Applications 
for Payment when Change Orders or Construction Change Directives result in a change 
in the Contract Sum. 

1.4 APPLICATIONS FOR PAYMENT 

Initial Application for Payment, Application for Payment at time of Substantial Completion, and 
final Application for Payment involve additional requirements. 

Payment Application Times:  The date for each progress payment is indicated in the Agreement 
between Owner and Contractor.  The period of construction work covered by each Application 
for Payment is the period indicated in the Agreement. 

Application for Payment Forms:  Use AIA Document G702 and AIA Document G703  as form for 
Applications for Payment. 

Application Preparation:  Complete every entry on form.  Notarize and execute by a person authorized 
to sign legal documents on behalf of Contractor.  Architect will return incomplete applications 
without action. 

Entries shall match data on the schedule of values and Contractor's construction schedule.  
Use updated schedules if revisions were made. 

Include amounts for work completed following previous Application for Payment, whether or not 
payment has been received.  Include only amounts for work completed at time of 
Application for Payment. 

Include amounts of Change Orders and Construction Change Directives issued before last day 
of construction period covered by application. 

Indicate separate amounts for work being carried out under Owner-requested project 
acceleration. 

Stored Materials:  Include in Application for Payment amounts applied for materials or equipment 
purchased or fabricated and stored, but not yet installed.  Differentiate between items stored 
on-site and items stored off-site. 

Provide certificate of insurance, evidence of transfer of title to Owner, and consent of surety to 
payment, for stored materials. 

Provide supporting documentation that verifies amount requested, such as paid invoices.  
Match amount requested with amounts indicated on documentation; do not include 
overhead and profit on stored materials. 

Provide summary documentation for stored materials indicating the following: 

Materials previously stored and included in previous Applications for Payment. 
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Work completed for this Application utilizing previously stored materials. 
Additional materials stored with this Application. 
Total materials remaining stored, including materials with this Application. 

Transmittal:  Submit three signed and notarized original copies of each Application for Payment to 
Architect by a method ensuring receipt within 24 hours.  One copy shall include waivers of lien 
and similar attachments if required. 

Transmit each copy with a transmittal form listing attachments and recording appropriate 
information about application. 

Application for Payment at Substantial Completion:  After issuing the Certificate of Substantial 
Completion, submit an Application for Payment showing 100 percent completion for portion of 
the Work claimed as substantially complete. 

Include documentation supporting claim that the Work is substantially complete and a 
statement showing an accounting of changes to the Contract Sum. 

This application shall reflect Certificates of Partial Substantial Completion issued previously for 
Owner occupancy of designated portions of the Work. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012900 
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SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

Section includes requirements for temporary utilities, support facilities, and security and protection 
facilities. 

1.3 USE CHARGES 

Water and Sewer Service from Existing System:  Water from Owner's existing water system is 
available for use without metering and without payment of use charges.  Provide connections 
and extensions of services as required for construction operations. 

Electric Power Service from Existing System:  Electric power from Owner's existing system is available 
for use without metering and without payment of use charges.  Provide connections and 
extensions of services as required for construction operations. 

1.4 PROJECT CONDITIONS 

Temporary Use of Permanent Facilities:  Engage installer of each permanent service to assume 
responsibility for operation, maintenance, and protection of each permanent service during its 
use as a construction facility before Owner's acceptance, regardless of previously assigned 
responsibilities. 

PART 2 - PRODUCTS 

EQUIPMENT 

Fire Extinguishers:  Portable, UL rated; with class and extinguishing agent as required by locations 
and classes of fire exposures. 

PART 3 - EXECUTION 

3.1 TEMPORARY UTILITY INSTALLATION 

Water Service:  Connect to Owner's existing water service facilities.  Clean and maintain water service 
facilities in a condition acceptable to Owner.  At Substantial Completion, restore these facilities 
to condition existing before initial use. 
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Sanitary Facilities:  Provide temporary toilets, wash facilities, and drinking water for use of construction 
personnel.  Comply with requirements of authorities having jurisdiction for type, number, 
location, operation, and maintenance of fixtures and facilities. 

Electric Power Service:  Connect to Owner's existing electric power service.  Maintain equipment in a 
condition acceptable to Owner. 

3.2 SUPPORT FACILITIES INSTALLATION 

Parking:  Use designated areas of Owner's existing parking areas for construction personnel. 

Waste Disposal Facilities:  Provide waste-collection containers in sizes adequate to handle waste from 
construction operations.  Comply with requirements of authorities having jurisdiction.  Comply 
with Division 01 Section "Execution" for progress cleaning requirements. 

Lifts and Hoists:  Provide facilities necessary for hoisting materials and personnel. 

Truck cranes and similar devices used for hoisting materials are considered "tools and 
equipment" and not temporary facilities. 

3.3 SECURITY AND PROTECTION FACILITIES INSTALLATION 

Environmental Protection:  Provide protection, operate temporary facilities, and conduct construction 
as required to comply with environmental regulations and that minimize possible air, waterway, 
and subsoil contamination or pollution or other undesirable effects. 

Tree and Plant Protection:  Install temporary fencing located as indicated or outside the drip line of 
trees to protect vegetation from damage from construction operations.  Protect tree root 
systems from damage, flooding, and erosion. 

Temporary Fire Protection:  Install and maintain temporary fire-protection facilities of types needed to 
protect against reasonably predictable and controllable fire losses.  Comply with NFPA 241. 

Prohibit smoking in construction areas. 
Supervise welding operations, combustion-type temporary heating units, and similar sources of 

fire ignition according to requirements of authorities having jurisdiction. 
Develop and supervise an overall fire-prevention and -protection program for personnel at 

Project site.  Review needs with local fire department and establish procedures to be 
followed.  Instruct personnel in methods and procedures.  Post warnings and information. 

3.4 MOISTURE AND MOLD CONTROL 

Contractor's Moisture-Protection Plan:  Avoid trapping water in finished work.  Document visible signs 
of mold that may appear during construction. 

Exposed Construction Phase:  Before installation of weather barriers, when materials are subject to 
wetting and exposure and to airborne mold spores, protect as follows: 

Protect porous materials from water damage. 
Protect stored and installed material from flowing or standing water. 
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Keep porous and organic materials from coming into prolonged contact with concrete. 
Remove standing water from decks. 
Keep deck openings covered or dammed. 

END OF SECTION 015000 
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SECTION 017700 - CLOSEOUT PROCEDURES 

. 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

Section includes administrative and procedural requirements for contract closeout, including, but not 
limited to, the following: 

Substantial Completion procedures. 
Final completion procedures. 
Warranties. 
Final cleaning. 

Related Sections: 

Divisions 02 through 49 Sections for specific closeout and special cleaning requirements for the 
Work in those Sections. 

1.3 SUBSTANTIAL COMPLETION 

Preliminary Procedures:  Before requesting inspection for determining date of Substantial Completion, 
complete the following.  List items below that are incomplete with request. 

Inspection:  Submit a written request for inspection for Substantial Completion.  On receipt of request, 
Architect will either proceed with inspection or notify Contractor of unfulfilled requirements.  
Architect will prepare the Certificate of Substantial Completion after inspection or will notify 
Contractor of items, either on Contractor's list or additional items identified by Architect, that 
must be completed or corrected before certificate will be issued. 

Reinspection:  Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

Results of completed inspection will form the basis of requirements for final completion. 

1.4 FINAL COMPLETION 

Inspection:  Submit a written request for final inspection for acceptance.  On receipt of request, 
Architect will either proceed with inspection or notify Contractor of unfulfilled requirements.  
Architect will prepare a final Certificate for Payment after inspection or will notify Contractor of 
construction that must be completed or corrected before certificate will be issued. 

Reinspection:  Request reinspection when the Work identified in previous inspections as 
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incomplete is completed or corrected. 

1.5 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

Organization of List:  Include name and identification of each space and area affected by construction 
operations for incomplete items and items needing correction including, if necessary, areas 
disturbed by Contractor that are outside the limits of construction. 

1.6 WARRANTIES 

Submittal Time:  Submit written warranties on request of Architect for designated portions of the Work 
where commencement of warranties other than date of Substantial Completion is indicated. 

Organize warranty documents into an orderly sequence based on the table of contents of the Project 
Manual. 

Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders, 
thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch 
paper. 

Provide heavy paper dividers with plastic-covered tabs for each separate warranty.  Mark tab to 
identify the product or installation.  Provide a typed description of the product or 
installation, including the name of the product and the name, address, and telephone 
number of Installer. 

Identify each binder on the front and spine with the typed or printed title "WARRANTIES," 
Project name, and name of Contractor. 

Scan warranties and bonds and assemble complete warranty and bond submittal package into 
a single indexed electronic PDF file with links enabling navigation to each item.  Provide 
table of contents at beginning of document. 

Provide additional copies of each warranty to include in operation and maintenance manuals. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or fabricator of 
the surface to be cleaned.  Do not use cleaning agents that are potentially hazardous to health 
or property or that might damage finished surfaces. 

. 

PART 3 - EXECUTION 

3.1 FINAL CLEANING 

General:  Perform final cleaning.  Conduct cleaning and waste-removal operations to comply with local 
laws and ordinances and Federal and local environmental and antipollution regulations. 

Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each 
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surface or unit to condition expected in an average commercial building cleaning and 
maintenance program.  Comply with manufacturer's written instructions. 

Construction Waste Disposal:  Comply with waste disposal requirements in Division 01 Section 
"Temporary Facilities and Controls." and Division 01 Section "Construction Waste Management 
and Disposal." 

END OF SECTION 017700 
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SECTION 017839 - PROJECT RECORD DOCUMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

Section includes administrative and procedural requirements for project record documents, including 
the following: 

Record Drawings. 
Record Specifications. 
Record Product Data. 
Miscellaneous record submittals. 

Related Sections: 

Divisions 02 through 49 Sections for specific requirements for project record documents of the 
Work in those Sections. 

1.3 CLOSEOUT SUBMITTALS 

Record Drawings:  Comply with the following: 

Number of Copies:  Submit one set(s) of marked-up record prints. 

Record Specifications:  Submit one paper copy  or annotated PDF electronic files of Project's 
Specifications, including addenda and contract modifications. 

Record Product Data:  Submit one paper copy  or annotated PDF electronic files and directories of 
each submittal. 

Where record Product Data are required as part of operation and maintenance manuals, submit 
duplicate marked-up Product Data as a component of manual. 

PART 2 - PRODUCTS 

2.1 RECORD DRAWINGS 

Record Prints:  Maintain one set of marked-up paper copies of the Contract Drawings and Shop 
Drawings. 

Preparation:  Mark record prints to show the actual installation where installation varies from 
that shown originally.  Require individual or entity who obtained record data, whether 
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individual or entity is Installer, subcontractor, or similar entity, to provide information for 
preparation of corresponding marked-up record prints. 

Give particular attention to information on concealed elements that would be difficult to 
identify or measure and record later. 

Accurately record information in an acceptable drawing technique. 
Record data as soon as possible after obtaining it. 
Record and check the markup before enclosing concealed installations. 
Cross-reference record prints to corresponding archive photographic documentation. 

Mark the Contract Drawings and Shop Drawings completely and accurately.  Utilize personnel 
proficient at recording graphic information in production of marked-up record prints. 

Mark record sets with erasable, red-colored pencil.  Use other colors to distinguish between 
changes for different categories of the Work at same location. 

Mark important additional information that was either shown schematically or omitted from 
original Drawings. 

Note Construction Change Directive numbers, alternate numbers, Change Order numbers, and 
similar identification, where applicable. 

Record Digital Data Files:  Immediately before inspection for Certificate of Substantial Completion, 
review marked-up record prints with Architect.  When authorized, prepare a full set of corrected 
digital data files of the Contract Drawings, as follows: 

Format:  Annotated PDF electronic file with comment function enabled. 

Format:  Identify and date each record Drawing; include the designation "PROJECT RECORD 
DRAWING" in a prominent location. 

Format:  Annotated PDF electronic file with comment function enabled. 
Identification:  As follows: 

Project name. 
Date. 
Designation "PROJECT RECORD DRAWINGS." 
Name of Architect. 
Name of Contractor. 

2.2 RECORD SPECIFICATIONS 

Preparation:  Mark Specifications to indicate the actual product installation where installation varies 
from that indicated in Specifications, addenda, and contract modifications. 

Format:  Submit record Specifications as  scanned PDF electronic file(s) of marked up paper copy of 
Specifications. 

2.3 RECORD PRODUCT DATA 

Preparation:  Mark Product Data to indicate the actual product installation where installation varies 
substantially from that indicated in Product Data submittal. 

Give particular attention to information on concealed products and installations that cannot be 
readily identified and recorded later. 

Include significant changes in the product delivered to Project site and changes in 
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manufacturer's written instructions for installation. 

If Note related Change Orders, record Specifications, and record Drawings where applicable. 

Format:  Submit record Product Data as  scanned PDF electronic file(s) of marked up paper copy of 
Product Data. 

PART 3 - EXECUTION 

3.1 RECORDING AND MAINTENANCE 

Recording:  Maintain one copy of each submittal during the construction period for project record 
document purposes.  Post changes and modifications to project record documents as they 
occur; do not wait until the end of Project. 

END OF SECTION 017839 
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SECTION 033000 - CAST-IN-PLACE CONCRETE 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

Section includes cast-in-place concrete, including formwork, reinforcement, concrete materials, 
mixture design, placement procedures, and finishes, for the following: 

Footings. 
Slabs-on-grade. 

1.3 DEFINITIONS 

Cementitious Materials:  Portland cement alone or in combination with one or more of the following:  
blended hydraulic cement, ground granulated blast-furnace slag, and silica fume; subject to 
compliance with requirements. 

1.4 ACTION SUBMITTALS 

Product Data:  For each type of product indicated. 

1.5 QUALITY ASSURANCE 

Installer Qualifications:  A qualified installer who employs on Project personnel qualified as ACI-
certified Flatwork Technician and Finisher and a supervisor who is an ACI-certified Concrete 
Flatwork Technician. 

Manufacturer Qualifications:  A firm experienced in manufacturing ready-mixed concrete products and 
that complies with ASTM C 94/C 94M requirements for production facilities and equipment. 

Manufacturer certified according to NRMCA's "Certification of Ready Mixed Concrete 
Production Facilities." 

Source Limitations:  Obtain each type or class of cementitious material of the same brand from the 
same manufacturer's plant, obtain aggregate from single source, and obtain admixtures from 
single source from single manufacturer. 
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PART 2 - PRODUCTS 

2.1 FORM-FACING MATERIALS 

Rough-Formed Finished Concrete:  Plywood, lumber, metal, or another approved material.  Provide 
lumber dressed on at least two edges and one side for tight fit. 

Form-Release Agent:  Commercially formulated form-release agent that will not bond with, stain, or 
adversely affect concrete surfaces and will not impair subsequent treatments of concrete 
surfaces. 

Formulate form-release agent with rust inhibitor for steel form-facing materials. 

Form Ties:  Factory-fabricated, removable or snap-off metal or glass-fiber-reinforced plastic form ties 
designed to resist lateral pressure of fresh concrete on forms and to prevent spalling of 
concrete on removal. 

Furnish units that will leave no corrodible metal closer than 1 inch to the plane of exposed 
concrete surface. 

Furnish ties that, when removed, will leave holes no larger than 1 inch in diameter in concrete 
surface. 

Furnish ties with integral water-barrier plates to walls indicated to receive dampproofing or 
waterproofing. 

2.2 STEEL REINFORCEMENT 

Reinforcing Bars:  ASTM A 615/A 615M, Grade 60, deformed. 

2.3 REINFORCEMENT ACCESSORIES 

Bar Supports:  Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening 
reinforcing bars and welded wire reinforcement in place.  Manufacture bar supports from steel 
wire, plastic, or precast concrete according to CRSI's "Manual of Standard Practice," of greater 
compressive strength than concrete. 

2.4 CONCRETE MATERIALS 

Cementitious Material:  Use the following cementitious materials, of the same type, brand, and source, 
throughout Project: 

Portland Cement:  ASTM C 150, Type I, gray . 

Normal-Weight Aggregates:  ASTM C 33, Class 3S coarse aggregate or better, graded.  Provide 
aggregates from a single source. 

Maximum Coarse-Aggregate Size:  3/4 inch nominal. 
Fine Aggregate:  Free of materials with deleterious reactivity to alkali in cement. 

Water:  ASTM C 94/C 94M. 
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2.5 CURING MATERIALS 

Water:  Potable. 

2.6 CONCRETE MIXTURES, GENERAL 

Prepare design mixtures for each type and strength of concrete, proportioned on the basis of 
laboratory trial mixture or field test data, or both, according to ACI 301. 

Use a qualified independent testing agency for preparing and reporting proposed mixture 
designs based on laboratory trial mixtures. 

2.7 FABRICATING REINFORCEMENT 

Fabricate steel reinforcement according to CRSI's "Manual of Standard Practice." 

PART 3 - EXECUTION 

3.1 FORMWORK 

Design, erect, shore, brace, and maintain formwork, according to ACI 301, to support vertical, lateral, 
static, and dynamic loads, and construction loads that might be applied, until structure can 
support such loads. 

Construct formwork so concrete members and structures are of size, shape, alignment, elevation, and 
position indicated, within tolerance limits of ACI 117. 

Construct forms tight enough to prevent loss of concrete mortar. 

Fabricate forms for easy removal without hammering or prying against concrete surfaces.  Provide 
crush or wrecking plates where stripping may damage cast concrete surfaces.  Provide top 
forms for inclined surfaces steeper than 1.5 horizontal to 1 vertical. 

Clean forms and adjacent surfaces to receive concrete.  Remove chips, wood, sawdust, dirt, and other 
debris just before placing concrete. 

Retighten forms and bracing before placing concrete, as required, to prevent mortar leaks and 
maintain proper alignment. 

Coat contact surfaces of forms with form-release agent, according to manufacturer's written 
instructions, before placing reinforcement. 

3.2 EMBEDDED ITEMS 

Place and secure anchorage devices and other embedded items required for adjoining work that is 
attached to or supported by cast-in-place concrete.  Use setting drawings, templates, diagrams, 
instructions, and directions furnished with items to be embedded. 
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3.3 STEEL REINFORCEMENT 

General:  Comply with CRSI's "Manual of Standard Practice" for placing reinforcement. 

Clean reinforcement of loose rust and mill scale, earth, ice, and other foreign materials that would 
reduce bond to concrete. 

Accurately position, support, and secure reinforcement against displacement.  Locate and support 
reinforcement with bar supports to maintain minimum concrete cover.  Do not tack weld 
crossing reinforcing bars. 

Set wire ties with ends directed into concrete, not toward exposed concrete surfaces. 

3.4 CONCRETE PLACEMENT 

Before placing concrete, verify that installation of formwork, reinforcement, and embedded items is 
complete and that required inspections have been performed. 

Do not add water to concrete during delivery, at Project site, or during placement unless approved by 
Architect. 

Deposit concrete continuously in one layer or in horizontal layers of such thickness that no new 
concrete will be placed on concrete that has hardened enough to cause seams or planes of 
weakness.  If a section cannot be placed continuously, provide construction joints as indicated.  
Deposit concrete to avoid segregation. 

Deposit concrete in horizontal layers of depth to not exceed formwork design pressures and in 
a manner to avoid inclined construction joints. 

Consolidate placed concrete with mechanical vibrating equipment according to ACI 301. 
Do not use vibrators to transport concrete inside forms.  Insert and withdraw vibrators vertically 

at uniformly spaced locations to rapidly penetrate placed layer and at least 6 inches into 
preceding layer.  Do not insert vibrators into lower layers of concrete that have begun to 
lose plasticity.  At each insertion, limit duration of vibration to time necessary to 
consolidate concrete and complete embedment of reinforcement and other embedded 
items without causing mixture constituents to segregate. 

Deposit and consolidate concrete for floors and slabs in a continuous operation, within limits of 
construction joints, until placement of a panel or section is complete. 

Consolidate concrete during placement operations so concrete is thoroughly worked around 
reinforcement and other embedded items and into corners. 

Maintain reinforcement in position on chairs during concrete placement. 
Screed slab surfaces with a straightedge and strike off to correct elevations. 
Slope surfaces uniformly to drains where required. 
Begin initial floating using bull floats or darbies to form a uniform and open-textured surface 

plane, before excess bleedwater appears on the surface.  Do not further disturb slab 
surfaces before starting finishing operations. 

Cold-Weather Placement:  Comply with ACI 306.1 and as follows.  Protect concrete work from 
physical damage or reduced strength that could be caused by frost, freezing actions, or low 
temperatures. 

When average high and low temperature is expected to fall below 40 deg F for three 
successive days, maintain delivered concrete mixture temperature within the temperature 
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range required by ACI 301. 
Do not use frozen materials or materials containing ice or snow.  Do not place concrete on 

frozen subgrade or on subgrade containing frozen materials. 
Do not use calcium chloride, salt, or other materials containing antifreeze agents or chemical 

accelerators unless otherwise specified and approved in mixture designs. 

Hot-Weather Placement:  Comply with ACI 301 and as follows: 

Maintain concrete temperature below 90 deg F at time of placement.  Chilled mixing water or 
chopped ice may be used to control temperature, provided water equivalent of ice is 
calculated to total amount of mixing water.  Using liquid nitrogen to cool concrete is 
Contractor's option. 

Fog-spray forms, steel reinforcement, and subgrade just before placing concrete.  Keep 
subgrade uniformly moist without standing water, soft spots, or dry areas. 

3.5 FINISHING FORMED SURFACES 

Smooth-Formed Finish:  As-cast concrete texture imparted by form-facing material, arranged in an 
orderly and symmetrical manner with a minimum of seams.  Repair and patch tie holes and 
defects.  Remove fins and other projections that exceed specified limits on formed-surface 
irregularities. 

3.6 FINISHING SLABS 

Broom Finish:  After applying float finish, apply first troweling and consolidate concrete by hand or 
power-driven trowel.  Continue troweling passes and restraighten until surface is free of trowel 
marks and uniform in texture and appearance.  Grind smooth any surface defects that would 
telegraph through applied coatings or floor coverings. 

Apply a light broom finish to walking surfaces exposed to view. 

3.7 MISCELLANEOUS CONCRETE ITEMS 

Filling In:  Fill in holes and openings left in concrete structures after work of other trades is in place 
unless otherwise indicated.  Mix, place, and cure concrete, as specified, to blend with in-place 
construction.  Provide other miscellaneous concrete filling indicated or required to complete the 
Work. 

3.8 CONCRETE PROTECTING AND CURING 

General:  Protect freshly placed concrete from premature drying and excessive cold or hot 
temperatures.  Comply with ACI 306.1 for cold-weather protection and ACI 301 for hot-weather 
protection during curing. 

Unformed Surfaces:  Begin curing immediately after finishing concrete.  Cure unformed surfaces, 
including floors and slabs, concrete floor toppings, and other surfaces. 

END OF SECTION 033000 
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SECTION 079200 - JOINT SEALANTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and Division 01 Specification Sections, apply to this Section. 

1.2 INFORMATIONAL SUBMITTALS 

Product Test Reports:  Based on evaluation of comprehensive tests performed by a qualified testing 
agency, indicating that sealants comply with requirements. 

1.3 QUALITY ASSURANCE 

Installer Qualifications:  Manufacturer's authorized representative who is trained and approved for 
installation of units required for this Project. 

Source Limitations:  Obtain each kind of joint sealant from single source from single manufacturer. 

1.4 PROJECT CONDITIONS 

Do not proceed with installation of joint sealants under the following conditions: 

When ambient and substrate temperature conditions are outside limits permitted by joint-
sealant manufacturer or are below 40 deg F. 

When joint substrates are wet. 
Where joint widths are less than those allowed by joint-sealant manufacturer for applications 

indicated. 
Where contaminants capable of interfering with adhesion have not yet been removed from joint 

substrates. 

1.5 WARRANTY 

Special warranties specified in this article exclude deterioration or failure of joint sealants from the 
following: 

Movement of the structure caused by structural settlement or errors attributable to design or 
construction resulting in stresses on the sealant exceeding sealant manufacturer's written 
specifications for sealant elongation and compression. 

Disintegration of joint substrates from natural causes exceeding design specifications. 
Mechanical damage caused by individuals, tools, or other outside agents. 
Changes in sealant appearance caused by accumulation of dirt or other atmospheric 

contaminants. 
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PART 2 - PRODUCTS 

2.1 MATERIALS, GENERAL 

Compatibility:  Provide joint sealants, backings, and other related materials that are compatible with 
one another and with joint substrates under conditions of service and application, as 
demonstrated by joint-sealant manufacturer, based on testing and field experience. 

Liquid-Applied Joint Sealants:  Comply with ASTM C 920 and other requirements indicated for each 
liquid-applied joint sealant specified, including those referencing ASTM C 920 classifications for 
type, grade, class, and uses related to exposure and joint substrates. 

Suitability for Immersion in Liquids.  Where sealants are indicated for Use I for joints that will be 
continuously immersed in liquids, provide products that have undergone testing 
according to ASTM C 1247.  Liquid used for testing sealants is deionized water, unless 
otherwise indicated. 

Stain-Test-Response Characteristics:  Where sealants are specified to be nonstaining to porous 
substrates, provide products that have undergone testing according to ASTM C 1248 and have 
not stained porous joint substrates indicated for Project. 

Suitability for Contact with Food:  Where sealants are indicated for joints that will come in repeated 
contact with food, provide products that comply with 21 CFR 177.2600. 

Colors of Exposed Joint Sealants:  Match adjacent materials. 

General:  Provide sealant backings of material that are nonstaining; are compatible with joint 
substrates, sealants, primers, and other joint fillers; and are approved for applications indicated 
MISCELLANEOUS MATERIALS 

Primer:  Material recommended by joint-sealant manufacturer where required for adhesion of sealant 
to joint substrates indicated, as determined from preconstruction joint-sealant-substrate tests 
and field tests. 

Cleaners for Nonporous Surfaces:  Chemical cleaners acceptable to manufacturers of sealants and 
sealant backing materials, free of oily residues or other substances capable of staining or 
harming joint substrates and adjacent nonporous surfaces in any way, and formulated to 
promote optimum adhesion of sealants to joint substrates. 

Masking Tape:  Nonstaining, nonabsorbent material compatible with joint sealants and surfaces 
adjacent to joints. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

Examine joints indicated to receive joint sealants, with Installer present, for compliance with 
requirements for joint configuration, installation tolerances, and other conditions affecting joint-
sealant performance. 

Proceed with installation only after unsatisfactory conditions have been corrected. 
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3.2 PREPARATION 

Surface Cleaning of Joints:  Clean out joints immediately before installing joint sealants to comply with 
joint-sealant manufacturer's written instructions and the following requirements: 

Remove all foreign material from joint substrates that could interfere with adhesion of joint 
sealant, including dust, paints (except for permanent, protective coatings tested and 
approved for sealant adhesion and compatibility by sealant manufacturer), old joint 
sealants, oil, grease, waterproofing, water repellents, water, surface dirt, and frost. 

Clean porous joint substrate surfaces by brushing, grinding, mechanical abrading, or a 
combination of these methods to produce a clean, sound substrate capable of developing 
optimum bond with joint sealants.  Remove loose particles remaining after cleaning 
operations above by vacuuming or blowing out joints with oil-free compressed air.  
Porous joint substrates include the following: 

Concrete. 
Masonry. 
 

Remove laitance and form-release agents from concrete. 
Clean nonporous joint substrate surfaces with chemical cleaners or other means that do not 

stain, harm substrates, or leave residues capable of interfering with adhesion of joint 
sealants.  Nonporous joint substrates include the following:. 

Metal. 
Glass. 

Joint Priming:  Prime joint substrates where recommended by joint-sealant manufacturer or as 
indicated by preconstruction joint-sealant-substrate tests or prior experience.  Apply primer to 
comply with joint-sealant manufacturer's written instructions.  Confine primers to areas of joint-
sealant bond; do not allow spillage or migration onto adjoining surfaces. 

Masking Tape:  Use masking tape where required to prevent contact of sealant or primer with 
adjoining surfaces that otherwise would be permanently stained or damaged by such contact or 
by cleaning methods required to remove sealant smears.  Remove tape immediately after 
tooling without disturbing joint seal. 

3.3 INSTALLATION OF JOINT SEALANTS 

General:  Comply with joint-sealant manufacturer's written installation instructions for products and 
applications indicated, unless more stringent requirements apply. 

Sealant Installation Standard:  Comply with recommendations in ASTM C 1193 for use of joint 
sealants as applicable to materials, applications, and conditions indicated. 

Install sealant backings of kind indicated to support sealants during application and at position required 
to produce cross-sectional shapes and depths of installed sealants relative to joint widths that 
allow optimum sealant movement capability. 

Do not leave gaps between ends of sealant backings. 
Do not stretch, twist, puncture, or tear sealant backings. 
Remove absorbent sealant backings that have become wet before sealant application and 

replace them with dry materials. 
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Install sealants using proven techniques that comply with the following and at the same time backings 
are installed: 

Place sealants so they directly contact and fully wet joint substrates. 
Completely fill recesses in each joint configuration. 
Produce uniform, cross-sectional shapes and depths relative to joint widths that allow optimum 

sealant movement capability. 

Tooling of Nonsag Sealants:  Immediately after sealant application and before skinning or curing 
begins, tool sealants according to requirements specified in subparagraphs below to form 
smooth, uniform beads of configuration indicated; to eliminate air pockets; and to ensure 
contact and adhesion of sealant with sides of joint. 

Remove excess sealant from surfaces adjacent to joints. 
Use tooling agents that are approved in writing by sealant manufacturer and that do not 

discolor sealants or adjacent surfaces. 
Provide concave joint profile per Figure 8A in ASTM C 1193, unless otherwise indicated. 
Provide flush joint profile where indicated per Figure 8B in ASTM C 1193. 
Provide recessed joint configuration of recess depth and at locations indicated per Figure 8C in 

ASTM C 1193. 

Use masking tape to protect surfaces adjacent to recessed tooled joints. 

Installation of Preformed Silicone-Sealant System:  Comply with the following requirements: 

Apply masking tape to each side of joint, outside of area to be covered by sealant system. 
Apply silicone sealant to each side of joint to produce a bead of size complying with preformed 

silicone-sealant system manufacturer's written instructions and covering a bonding area 
of not less than 3/8 inch.  Hold edge of sealant bead 1/4 inch inside masking tape. 

Within 10 minutes of sealant application, press silicone extrusion into sealant to wet extrusion 
and substrate.  Use a roller to apply consistent pressure and ensure uniform contact 
between sealant and both extrusion and substrate. 

Complete installation of sealant system in horizontal joints before installing in vertical joints.  
Lap vertical joints over horizontal joints.  At ends of joints, cut silicone extrusion with a 
razor knife. 

Installation of Preformed Foam Sealants:  Install each length of sealant immediately after removing 
protective wrapping.  Do not pull or stretch material.  Produce seal continuity at ends, turns, and 
intersections of joints.  For applications at low ambient temperatures, apply heat to sealant in 
compliance with sealant manufacturer's written instructions. 

Acoustical Sealant Installation:  At sound-rated assemblies and elsewhere as indicated, seal 
construction at perimeters, behind control joints, and at openings and penetrations with a 
continuous bead of acoustical sealant.  Install acoustical sealant at both faces of partitions at 
perimeters and through penetrations.  Comply with ASTM C 919 and with manufacturer's 
written recommendations. 

3.4 CLEANING 

Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by methods and 
with cleaning materials approved in writing by manufacturers of joint sealants and of products in 
which joints occur. 
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3.5 PROTECTION 

Protect joint sealants during and after curing period from contact with contaminating substances and 
from damage resulting from construction operations or other causes so sealants are without 
deterioration or damage at time of Substantial Completion.  If, despite such protection, damage 
or deterioration occurs, cut out and remove damaged or deteriorated joint sealants immediately 
so installations with repaired areas are indistinguishable from original work. 

END OF SECTION 079200 
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SECTION 087100 - DOOR HARDWARE 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes: 

Mechanical door hardware. 
Cylinders for door hardware. 

B. Related Sections: 

Division 08 Section "Hollow Metal Doors and Frames”. 

1.3 ACTION SUBMITTALS 

A. Product Data:  For each type of product indicated.  Include construction and installation 
details, material descriptions, dimensions of individual components and profiles, and 
finishes. 

Samples for Verification:  For exposed door hardware of each type required, in each finish 
specified, prepared on Samples of size indicated below.  Tag Samples with full 
description for coordination with the door hardware schedule.  Submit Samples before, 
or concurrent with, submission of door hardware schedule. 

Other Action Submittals: 

1. Door Hardware Schedule:  Prepared by or under the supervision of Installer, 
detailing fabrication and assembly of door hardware, as well as installation 
procedures and diagrams.  Coordinate final door hardware schedule with doors, 
frames, and related work to ensure proper size, thickness, hand, function, and 
finish of door hardware. 

a. Submittal Sequence:  Submit door hardware schedule concurrent with 
submissions of Product Data, Samples, and Shop Drawings.  Coordinate 
submission of door hardware schedule with scheduling requirements of 
other work to facilitate the fabrication of other work that is critical in Project 
construction schedule. 

Format:  Comply with scheduling sequence and vertical format in DHI's 
"Sequence and Format for the Hardware Schedule." Double space entries, 
and number and date each page. 

Format:  Use same scheduling sequence and format and use same door 
numbers as in the Contract Documents. 

Content:  Include the following information: 
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1) Identification number, location, hand, fire rating, size, and material 
of each door and frame. 

Locations of each door hardware set, cross-referenced to Drawings on 
floor plans and to door and frame schedule. 

Complete designations, including name and manufacturer, type, style, 
function, size, quantity, function, and finish of each door hardware 
product. 

Fastenings and other pertinent information. 
Explanation of abbreviations, symbols, and codes contained in schedule. 
Mounting locations for door hardware. 
List of related door devices specified in other Sections for each door and 

frame. 

1.4 INFORMATIONAL SUBMITTALS 

A. Qualification Data:  For Installer and Architectural Hardware Consultant. 

Product Test Reports:  For compliance with accessibility requirements, based on evaluation of 
comprehensive tests performed by manufacturer and witnessed by a qualified testing 
agency, for door hardware on doors located in accessible routes. 

Warranty:  Special warranty specified in this Section. 

1.5 CLOSEOUT SUBMITTALS 

A. Maintenance Data:  For each type of door hardware to include in maintenance manuals.  
Include final hardware and keying schedule. 

1.6 MAINTENANCE MATERIAL SUBMITTALS 

A. Furnish extra materials that match products installed and that are packaged with 
protective covering for storage and identified with labels describing contents. 

1.7 QUALITY ASSURANCE 

A. Installer Qualifications:  Supplier of products and an employer of workers trained and 
approved by product manufacturers and an Architectural Hardware Consultant who is 
available during the course of the Work to consult with Contractor, Architect, and 
Owner about door hardware and keying. 

Architectural Hardware Consultant Qualifications:  A person who is experienced in providing 
consulting services for door hardware installations that are comparable in material, 
design, and extent to that indicated for this Project and who is currently certified by DHI 
as follows: 

Source Limitations:  Obtain each type of door hardware from a single manufacturer. 

Fire-Rated Door Assemblies:  Where fire-rated door assemblies are indicated, provide door 
hardware rated for use in assemblies complying with NFPA 80 that are listed and 
labeled by a qualified testing agency, for fire-protection ratings indicated, based on 
testing at positive pressure according to NFPA 252 or UL 10C, unless otherwise 
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indicated. 

Smoke- and Draft-Control Door Assemblies:  Where smoke- and draft-control door assemblies 
are required, provide door hardware that meet requirements of assemblies tested 
according to UL 1784 and installed in compliance with NFPA 105. 

Accessibility Requirements:  For door hardware on doors in an accessible route, comply with 
the U.S. Architectural & Transportation Barriers Compliance Board's ADA-ABA 
Accessibility Guidelines and ICC/ANSI A117.1. 

1.8 DELIVERY, STORAGE, AND HANDLING 

A. Inventory door hardware on receipt and provide secure lock-up for door hardware 
delivered to Project site. 

Tag each item or package separately with identification coordinated with the final door 
hardware schedule, and include installation instructions, templates, and necessary 
fasteners with each item or package. 

1.9 COORDINATION 

A. Coordinate layout and installation of floor-recessed door hardware with floor 
construction.  Cast anchoring inserts into concrete.  Concrete, reinforcement, and 
formwork requirements are specified in Division 03. 

Installation Templates:  Distribute for doors, frames, and other work specified to be factory 
prepared.  Check Shop Drawings of other work to confirm that adequate provisions are 
made for locating and installing door hardware to comply with indicated requirements. 

Security:  Coordinate installation of door hardware, keying, and access control with Owner's 
security consultant. 

Existing Openings:  Where hardware components are scheduled for application to existing 
construction or where modifications to existing door hardware are required, field verify 
existing conditions and coordinate installation of door hardware to suit opening 
conditions and to provide proper door operation. 

1.10 WARRANTY 

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to repair 
or replace components of door hardware that fail in materials or workmanship within 
specified warranty period. 

1. Failures include, but are not limited to, the following: 

a. Structural failures including excessive deflection, cracking, or breakage. 
Faulty operation of doors and door hardware. 
Deterioration of metals, metal finishes, and other materials beyond normal 

weathering and use. 

2. Warranty Period:  Three years from date of Substantial Completion, unless 
otherwise indicated. 
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a. Exit Devices:  Two years from date of Substantial Completion. 
Manual Closers:  10 years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 SCHEDULED DOOR HARDWARE 

A. Provide door hardware for each door as scheduled on Drawings to comply with 
requirements in this Section. 

1. Door Hardware Sets:  Provide quantity, item, size, finish or color indicated, and 
products complying with BHMA designations referenced. 

B. Designations:  Requirements for design, grade, function, finish, size, and other 
distinctive qualities of each type of door hardware are indicated in Part 3 "Door 
Hardware Schedule" Article.  Products are identified by using door hardware 
designations, as follows: 

1. References to BHMA Designations:  Provide products complying with these 
designations and requirements for description, quality, and function. 

2.2 HINGES 

A. Hinges:  BHMA A156.1.  Heavy Duty. Provide template-produced hinges for hinges 
installed on hollow-metal doors and hollow-metal frames. 

1. Manufacturers:  Subject to compliance with requirements, available 
manufacturers offering products that may be incorporated into the Work include, 
but are not limited to, the following: 

Baldwin Hardware Corporation. 
Cal-Royal Products, Inc. 
PBB, Inc. 
Stanley Commercial Hardware; Div. of The Stanley Works. 

2.3 MECHANICAL LOCKS AND LATCHES 

A. Lock Throw:  Comply with testing requirements for length of bolts required for labeled 
fire doors, and as follows: 

1. Bored Locks:  Minimum 1/2-inch latchbolt throw. 
Deadbolts:  Minimum 1-inch bolt throw. 

B. Lock Trim: 
Dummy Trim:  Match lever lock trim and escutcheons. 

2.4 EXIT DEVICES AND AUXILIARY ITEMS 

A. Exit Devices and Auxiliary Items:  BHMA A156.3. 
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1. Manufacturers:  Subject to compliance with requirements, available 
manufacturers offering products that may be incorporated into the Work include, 
but are not limited to, the following: 

ASSA ABLOY  
Corbin Russwin Architectural Hardware; an ASSA ABLOY Group company. 
Dor-O-Matic; an Ingersoll-Rand company. 
Von Duprin; an Ingersoll-Rand company. 
Yale Security Inc.; an ASSA ABLOY Group company. 

B. Outside : Pull with Keyed Lock 

2.5 LOCK CYLINDERS 

A. Lock Cylinders:  Tumbler type, constructed from brass or bronze, stainless steel, or 
nickel silver. 

1. Manufacturer:  Same manufacturer as for locking devices. 

B. Standard Lock Cylinders:  BHMA A156.5; Grade 1; permanent cores that are 
interchangeable; face finished to match lockset. 

 High-Security Lock Cylinders:  BHMA A156.30; Grade 1; Type M, mechanical; 
permanent cores that are removable; face finished to match lockset.  

2.6 KEYING –Provided by Owner 

2.7 OPERATING TRIM 

A. Operating Trim:  BHMA A156.6; stainless steel, unless otherwise indicated. 

2.8 SURFACE CLOSERS 

A. Surface Closers:  BHMA A156.4; rack-and-pinion hydraulic type with adjustable sweep 
and latch speeds controlled by key-operated valves and forged-steel main arm.  
Comply with manufacturer's written recommendations for size of door closers 
depending on size of door, exposure to weather, and anticipated frequency of use.  
Provide factory-sized closers, adjustable to meet field conditions and requirements for 
opening force. 

2.9 DOOR GASKETING 

A. Door Gasketing:  BHMA A156.22; air leakage not to exceed 0.50 cfm per foot of crack 
length for gasketing other than for smoke control, as tested according to ASTM E 283; 
with resilient or flexible seal strips that are easily replaceable and readily available from 
stocks maintained by manufacturer. 

1. Manufacturers:  Subject to compliance with requirements, available 
manufacturers offering products that may be incorporated into the Work include, 
but are not limited to, the following: 
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a. Hager Companies. 
National Guard Products. 
Pemko Manufacturing Co.; an ASSA ABLOY Group company. 
Reese Enterprises, Inc. 

2.10 THRESHOLDS 

A. Thresholds:  BHMA A156.21; fabricated to full width of opening indicated. 

1. Manufacturers:  Subject to compliance with requirements, available 
manufacturers offering products that may be incorporated into the Work include, 
but are not limited to, the following: 

a. Hager Companies. 
National Guard Products. 
Pemko Manufacturing Co.; an ASSA ABLOY Group company. 
Reese Enterprises, Inc. 

2.11 MECHANICAL STOPS AND HOLDERS 

1. Wall- and Floor-Mounted Stops:  BHMA A156.16; polished cast brass, bronze, or 
aluminum base metal.  

2.12 METAL PROTECTIVE TRIM UNITS 

A. Metal Protective Trim Units:  BHMA A156.6; fabricated from 0.050-inch- thick stainless 
steel; with manufacturer's standard machine or self-tapping screw fasteners. 

1. Manufacturers:  Subject to compliance with requirements, available 
manufacturers offering products that may be incorporated into the Work include, 
but are not limited to, the following: 

Baldwin Hardware Corporation. 
Burns Manufacturing Incorporated. 
Don-Jo Mfg., Inc. 
IVES Hardware; an Ingersoll-Rand company. 
Trimco. 

2.13 FABRICATION 

A. Manufacturer's Nameplate:  Do not provide products that have manufacturer's name or 
trade name displayed in a visible location except in conjunction with required fire-rated 
labels and as otherwise approved by Architect. 

1. Manufacturer's identification is permitted on rim of lock cylinders only. 

B. Base Metals:  Produce door hardware units of base metal indicated, fabricated by 
forming method indicated, using manufacturer's standard metal alloy, composition, 
temper, and hardness.  Furnish metals of a quality equal to or greater than that of 
specified door hardware units and BHMA A156.18. 
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 Fasteners:  Provide door hardware manufactured to comply with published templates 
prepared for machine, wood, and sheet metal screws.  Provide screws that comply with 
commercially recognized industry standards for application intended, except aluminum 
fasteners are not permitted.  Provide Phillips flat-head screws with finished heads to 
match surface of door hardware, unless otherwise indicated. 

1. Concealed Fasteners:  For door hardware units that are exposed when door is 
closed, except for units already specified with concealed fasteners.  Do not use 
through bolts for installation where bolt head or nut on opposite face is exposed 
unless it is the only means of securely attaching the door hardware.  Where 
through bolts are used on hollow door and frame construction, provide sleeves 
for each through bolt. 

2. Spacers or Sex Bolts:  For through bolting of hollow-metal doors. 
Fasteners for Wood Doors:  Comply with requirements in DHI WDHS.2, 

"Recommended Fasteners for Wood Doors." 
Gasketing Fasteners:  Provide noncorrosive fasteners for exterior applications and 

elsewhere as indicated. 

2.14 FINISHES - Match existing hardware finishes in building  

A. Provide finishes complying with BHMA A156.18 as indicated in door hardware 
schedule. 

Protect mechanical finishes on exposed surfaces from damage by applying a strippable, 
temporary protective covering before shipping. 

Appearance of Finished Work:  Variations in appearance of abutting or adjacent pieces are 
acceptable if they are within one-half of the range of approved Samples.  Noticeable 
variations in the same piece are not acceptable.  Variations in appearance of other 
components are acceptable if they are within the range of approved Samples and are 
assembled or installed to minimize contrast. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine doors and frames, with Installer present, for compliance with requirements for 
installation tolerances, labeled fire-rated door assembly construction, wall and floor 
construction, and other conditions affecting performance. 

Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Steel Doors and Frames:  For surface applied door hardware, drill and tap doors and 
frames according to ANSI/SDI A250.6. 

Wood Doors:  Comply with DHI WDHS.5 "Recommended Hardware Reinforcement Locations 
for Mineral Core Wood Flush Doors." 
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3.3 INSTALLATION 

A. Mounting Heights:  Mount door hardware units at heights indicated on Drawings unless 
otherwise indicated or required to comply with governing regulations. 

1. Standard Steel Doors and Frames:  ANSI/SDI A250.8. 
Custom Steel Doors and Frames:  HMMA 831. 

B. Install each door hardware item to comply with manufacturer's written instructions.  
Where cutting and fitting are required to install door hardware onto or into surfaces that 
are later to be painted or finished in another way, coordinate removal, storage, and 
reinstallation of surface protective trim units with finishing work specified in Division 09 
Sections.  Do not install surface-mounted items until finishes have been completed on 
substrates involved. 

1. Set units level, plumb, and true to line and location.  Adjust and reinforce 
attachment substrates as necessary for proper installation and operation. 

Drill and countersink units that are not factory prepared for anchorage fasteners.  
Space fasteners and anchors according to industry standards. 

C. Hinges:  Install types and in quantities indicated in door hardware schedule but not 
fewer than the number recommended by manufacturer for application indicated or one 
hinge for every 30 inches of door height, whichever is more stringent, unless other 
equivalent means of support for door, such as spring hinges or pivots, are provided. 

Lock Cylinders:  Install construction cores to secure building and areas during construction 
period. 

Thresholds:  Set thresholds for exterior doors and other doors indicated in full bed of sealant 
complying with requirements specified in Division 07 Section "Joint Sealants." 

Stops:  Provide floor stops for doors unless wall or other type stops are indicated in door 
hardware schedule.  Do not mount floor stops where they will impede traffic. 

Perimeter Gasketing:  Apply to head and jamb, forming seal between door and frame. 

Door Bottoms:  Apply to bottom of door, forming seal with threshold when door is closed. 

3.4 FIELD QUALITY CONTROL 

A. Independent Architectural Hardware Consultant:  Owner will engage a qualified 
independent Architectural Hardware Consultant to perform inspections and to prepare 
inspection reports. 

1. Independent Architectural Hardware Consultant will inspect door hardware and 
state in each report whether installed work complies with or deviates from 
requirements, including whether door hardware is properly installed and 
adjusted. 

3.5 ADJUSTING 

A. Initial Adjustment:  Adjust and check each operating item of door hardware and each 
door to ensure proper operation or function of every unit.  Replace units that cannot be 
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adjusted to operate as intended.  Adjust door control devices to compensate for final 
operation of heating and ventilating equipment and to comply with referenced 
accessibility requirements. 

1. Door Closers:  Adjust sweep period to comply with accessibility requirements and 
requirements of authorities having jurisdiction. 

B. Occupancy Adjustment:  Approximately three months after date of Substantial 
Completion, Installer's Architectural Hardware Consultant shall examine and readjust 
each item of door hardware, including adjusting operating forces, as necessary to 
ensure function of doors, door hardware, and electrified door hardware. 

3.6 CLEANING AND PROTECTION 

A. Clean adjacent surfaces soiled by door hardware installation. 

Clean operating items as necessary to restore proper function and finish. 

Provide final protection and maintain conditions that ensure that door hardware is without 
damage or deterioration at time of Substantial Completion. 

HARDWARE SETS: 
 
HW SET: A   
3 EA HINGE    
1 EA LOCKSET    
1 
1 

EA 
EA 

LEAVER HAND GRIP 
WALL STOP 

 
 

  

1 EA KICK PLATE 
 

   
 

END OF SECTION 087100 
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SECTION 088000 - GLAZING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes glazing for the following products and applications, including those 
specified in other Sections where glazing requirements are specified by reference to 
this Section: 
 
1. Doors. 

1.3 DEFINITIONS 

A. Glass Manufacturers:  Firms that produce primary glass, fabricated glass, or both, as 
defined in referenced glazing publications. 

 Glass Thicknesses:  Indicated by thickness designations in millimeters according to 
ASTM C 1036. 

 QUALITY ASSURANCE 

B. Manufacturer Qualifications for Insulating-Glass Units with Sputter-Coated, Low-E 
Coatings:  A qualified insulating-glass manufacturer who is approved and certified by 
coated-glass manufacturer. 

 Installer Qualifications:  A qualified installer who employs glass installers for this Project 
who are certified under the National Glass Association's Certified Glass Installer 
Program. 

 Glass Testing Agency Qualifications:  A qualified independent testing agency 
accredited according to the NFRC CAP 1 Certification Agency Program. 

 Sealant Testing Agency Qualifications:  An independent testing agency qualified 
according to ASTM C 1021 to conduct the testing indicated. 

 Source Limitations for Glass:  Obtain from single source from single manufacturer for 
each glass type. 

 Source Limitations for Glazing Accessories:  Obtain from single source from single 
manufacturer for each product and installation method. 

 Glazing Publications:  Comply with published recommendations of glass product 
manufacturers and organizations below, unless more stringent requirements are 
indicated.  Refer to these publications for glazing terms not otherwise defined in this 
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Section or in referenced standards. 

1. GANA Publications:  GANA's "Laminated Glazing Reference Manual" and 
GANA's "Glazing Manual." 

AAMA Publications:  AAMA GDSG-1, "Glass Design for Sloped Glazing," and AAMA 
TIR-A7, "Sloped Glazing Guidelines." 

IGMA Publication for Insulating Glass:  SIGMA TM-3000, "North American Glazing 
Guidelines for Sealed Insulating Glass Units for Commercial and Residential 
Use." 

C. Safety Glazing Labeling:  Where safety glazing labeling is indicated, permanently mark 
glazing with certification label of the SGCC.  Label shall indicate manufacturer's name, 
type of glass, thickness, and safety glazing standard with which glass complies. 

 Insulating-Glass Certification Program:  Permanently marked either on spacers or on at 
least one component lite of units with appropriate certification label of IGCC. 

1.4 DELIVERY, STORAGE, AND HANDLING 

A. Protect glazing materials according to manufacturer's written instructions.  Prevent 
damage to glass and glazing materials from condensation, temperature changes, direct 
exposure to sun, or other causes. 

 Comply with insulating-glass manufacturer's written recommendations for venting and 
sealing units to avoid hermetic seal ruptures due to altitude change. 

PART 2 - PRODUCTS 

2.1 GLASS PRODUCTS, GENERAL 

A. Thickness:  Where glass thickness is indicated, it is a minimum.  Provide glass lites in 
thicknesses as needed to comply with requirements indicated. 

1. Minimum Glass Thickness for Exterior Lites:  Not less than 6.0 mm. 
Thickness of Tinted Glass:  Provide same thickness for each tint color indicated 

throughout Project. 

B. Strength:  Where float glass is indicated, provide annealed float glass, Kind HS heat-
treated float glass, or Kind FT heat-treated float glass as needed to comply with 
"Performance Requirements" Article.  Where heat-strengthened glass is indicated, 
provide Kind HS heat-treated float glass or Kind FT heat-treated float glass as needed 
to comply with "Performance Requirements" Article.  Where fully tempered glass is 
indicated, provide Kind FT heat-treated float glass. 

2.2 GLASS PRODUCTS 

A. Float Glass:  ASTM C 1036, Type I, Quality-Q3, Class I (clear) unless otherwise 
indicated. 

 Ultraclear Float Glass:  ASTM C 1036, Type I, Quality-Q3, Class I, complying with other 
requirements specified and with visible light transmission not less than 91 percent and 
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solar heat gain coefficient not less than 0.87. 

1. Products:  Subject to compliance with requirements, [provide the following] 
[provide one of the following] [available products that may be incorporated into 
the Work include, but are not limited to, the following]: 

a. AFG Industries, Inc.; Krystal Klear. 
Guardian Industries Corp.; Ultrawhite. 
Pilkington North America; Optiwhite. 
PPG Industries, Inc.; Starphire. 

2.3 FABRICATION OF GLAZING UNITS 

A. Fabricate glazing units in sizes required to fit openings indicated for Project, with edge 
and face clearances, edge and surface conditions, and bite complying with written 
instructions of product manufacturer and referenced glazing publications, to comply 
with system performance requirements. 

Clean-cut or flat-grind vertical edges of butt-glazed monolithic lites to produce square edges 
with slight chamfers at junctions of edges and faces. 

Grind smooth and polish exposed glass edges and corners. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine framing, glazing channels, and stops, with Installer present, for compliance 
with the following: 

1. Manufacturing and installation tolerances, including those for size, squareness, 
and offsets at corners. 

Presence and functioning of weep systems. 
Minimum required face and edge clearances. 
Effective sealing between joints of glass-framing members. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Clean glazing channels and other framing members receiving glass immediately before 
glazing.  Remove coatings not firmly bonded to substrates. 

Examine glazing units to locate exterior and interior surfaces.  Label or mark units as needed 
so that exterior and interior surfaces are readily identifiable.  Do not use materials that 
will leave visible marks in the completed work. 

3.3 GLAZING, GENERAL 

A. Comply with combined written instructions of manufacturers of glass, sealants, gaskets, 
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and other glazing materials, unless more stringent requirements are indicated, 
including those in referenced glazing publications. 

Adjust glazing channel dimensions as required by Project conditions during installation to 
provide necessary bite on glass, minimum edge and face clearances, and adequate 
sealant thicknesses, with reasonable tolerances. 

Protect glass edges from damage during handling and installation.  Remove damaged glass 
from Project site and legally dispose of off Project site.  Damaged glass is glass with 
edge damage or other imperfections that, when installed, could weaken glass and 
impair performance and appearance. 

Apply primers to joint surfaces where required for adhesion of sealants, as determined by 
preconstruction testing. 

Install setting blocks in sill rabbets, sized and located to comply with referenced glazing 
publications, unless otherwise required by glass manufacturer.  Set blocks in thin 
course of compatible sealant suitable for heel bead. 

Do not exceed edge pressures stipulated by glass manufacturers for installing glass lites. 

3.4 CLEANING AND PROTECTION 

A. Protect exterior glass from damage immediately after installation by attaching crossed 
streamers to framing held away from glass.  Do not apply markers to glass surface.  
Remove nonpermanent labels and clean surfaces. 

Protect glass from contact with contaminating substances resulting from construction 
operations.  If, despite such protection, contaminating substances do come into contact 
with glass, remove substances immediately as recommended in writing by glass 
manufacturer. 

Examine glass surfaces adjacent to or below exterior concrete and other masonry surfaces at 
frequent intervals during construction, but not less than once a month, for buildup of 
dirt, scum, alkaline deposits, or stains; remove as recommended in writing by glass 
manufacturer. 

Remove and replace glass that is broken, chipped, cracked, or abraded or that is damaged 
from natural causes, accidents, and vandalism, during construction period. 

Wash glass on both exposed surfaces in each area of Project not more than four days before 
date scheduled for inspections that establish date of Substantial Completion.  Wash 
glass as recommended in writing by glass manufacturer. 

 
END OF SECTION 088000 
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SECTION 092216 - NON-STRUCTURAL METAL FRAMING  

PART 1 - GENERAL   

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes non-load-bearing steel framing members for the following 
applications: 

1. Interior framing systems (e.g., supports for partition walls, framed soffits, 
furring, etc.). 

B. Related Sections include the following: 

1. None 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

1.4 QUALITY ASSURANCE 

A. Fire-Test-Response Characteristics:  For fire-resistance-rated assemblies that 
incorporate non-load-bearing steel framing, provide materials and construction 
identical to those tested in assembly indicated according to ASTM E 119 by an 
independent testing agency. 

PART 2 - PRODUCTS 

2.1 NON-LOAD-BEARING STEEL FRAMING, GENERAL 

Framing Members, General:  Comply with ASTM C 754 for conditions indicated. 

1. Steel Sheet Components:  Comply with ASTM C 645 requirements for 
metal, unless otherwise indicated. 

Protective Coating:  ASTM A 653/A 653M, G60, hot-dip galvanized, unless 
otherwise indicated. 
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2.2 STEEL FRAMING FOR FRAMED ASSEMBLIES 

A. Steel Studs and Runners:  ASTM C 645. 

1. Minimum Base-Metal Thickness:  0.0312 inch. 
Depth:  As indicated on Drawings. 

B. Slip-Type Head Joints:  Where indicated, provide one of the following: 

1. Single Long-Leg Runner System:  ASTM C 645 top runner with 2-inch 
deep flanges in thickness not less than indicated for studs, installed with 
studs friction fit into top runner and with continuous bridging located within 
12 inches of the top of studs to provide lateral bracing. 

Double-Runner System:  ASTM C 645 top runners, inside runner with 2-inch 
deep flanges in thickness not less than indicated for studs and fastened 
to studs, and outer runner sized to friction fit inside runner. 

Deflection Track:  Steel sheet top runner manufactured to prevent cracking of 
finishes applied to interior partition framing resulting from deflection of 
structure above; in thickness not less than indicated for studs and in width 
to accommodate depth of studs. 
Products:  Subject to compliance with requirements, provide one of the 

following: 

1) Steel Network Inc. (The); VertiClip SLD Series. 
Superior Metal Trim; Superior Flex Track System (SFT). 

C. Flat Strap and Backing Plate:  Steel sheet for blocking and bracing in length 
and width indicated. 

1. Minimum Base-Metal Thickness:  0.0312 inch. 

D. Cold-Rolled Channel Bridging:  0.0538-inch bare-steel thickness, with minimum 
1/2-inch wide flanges. 

1. Depth:  As indicated on Drawings. 
Clip Angle:  Not less than 1-1/2 by 1-1/2 inches, 0.068-inch thick, galvanized 

steel. 

2.3 AUXILIARY MATERIALS 

A. General:  Provide auxiliary materials that comply with referenced installation 
standards. 

1. Fasteners for Metal Framing:  Of type, material, size, corrosion 
resistance, holding power, and other properties required to fasten steel 
members to substrates. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas and substrates, with Installer present, and including welded 
hollow-metal frames, cast-in anchors, and structural framing, for compliance 
with requirements and other conditions affecting performance. 

1. Proceed with installation only after unsatisfactory conditions have been 
corrected. 

3.2 PREPARATION 

A. Suspended Assemblies:  Coordinate installation of suspension systems with 
installation of overhead structure to ensure that inserts and other provisions for 
anchorages to building structure have been installed to receive hangers at 
spacing required to support the Work and that hangers will develop their full 
strength. 

1. Furnish concrete inserts and other devices indicated to other trades for 
installation in advance of time needed for coordination and construction. 

B. Coordination with Sprayed Fire-Resistive Materials: 

1. Before sprayed fire-resistive materials are applied, attach offset anchor 
plates or ceiling runners (tracks) to surfaces indicated to receive sprayed 
fire-resistive materials.  Where offset anchor plates are required, provide 
continuous plates fastened to building structure not more than 24 inches 
o.c. 

After sprayed fire-resistive materials are applied, remove them only to extent 
necessary for installation of non-load-bearing steel framing.  Do not 
reduce thickness of fire-resistive materials below that required for fire-
resistance ratings indicated.  Protect adjacent fire-resistive materials from 
damage. 

3.3 INSTALLATION, GENERAL 

A. Installation Standard:  ASTM C 754, except comply with framing sizes and 
spacing indicated. 

B. Install supplementary framing, and blocking to support fixtures, equipment 
services, heavy trim, grab bars, toilet accessories, furnishings, or similar 
construction. 

Install bracing at terminations in assemblies. 

Do not bridge building control and expansion joints with non-load-bearing steel 
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framing members.  Frame both sides of joints independently. 

Installation Tolerances:  Install suspension systems that are level to within 1/8 inch in 
12 feet measured lengthwise on each member that will receive finishes and 
transversely between parallel members that will receive finishes. 

3.4 INSTALLING FRAMED ASSEMBLIES 

A. Where studs are installed directly against exterior masonry walls or dissimilar 
metals at exterior walls, install isolation strip between studs and exterior wall. 

Install studs so flanges within framing system point in same direction. 

1. Space studs as follows: 

a. Single-Layer Application:  16 inches o.c., unless otherwise 
indicated. 

Multilayer Application:  16 inches o.c., unless otherwise indicated. 
Tile backing panels:  16 inches o.c., unless otherwise indicated. 

B. Install tracks (runners) at floors and overhead supports.  Extend framing full 
height to structural supports or substrates above suspended ceilings, except 
where partitions are indicated to terminate at suspended ceilings.  Continue 
framing around ducts penetrating partitions above ceiling. 

1. Slip-Type Head Joints:  Where framing extends to overhead structural 
supports, install to produce joints at tops of framing systems that prevent 
axial loading of finished assemblies. 

Door Openings:  Screw vertical studs at jambs to jamb anchor clips on door 
frames; install runner track section (for cripple studs) at head and secure 
to jamb studs. 

a. Install two studs at each jamb, unless otherwise indicated. 
Install cripple studs at head adjacent to each jamb stud, with a minimum 

1/2-inch clearance from jamb stud to allow for installation of control 
joint in finished assembly. 

Extend jamb studs through suspended ceilings and attach to underside of 
overhead structure. 

2. Other Framed Openings:  Frame openings other than door openings the 
same as required for door openings, unless otherwise indicated.  Install 
framing below sills of openings to match framing required above door 
heads. 

Fire-Resistance-Rated Partitions:  Install framing to comply with fire-resistance-
rated assembly indicated and support closures and to make partitions 
continuous from floor to underside of solid structure. 

a. Firestop Track:  Where indicated, install to maintain continuity of 
fire-resistance-rated assembly indicated. 
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C. Direct Furring: 
Attach to concrete or masonry with stub nails, screws designed for masonry 

attachment, or powder-driven fasteners spaced 24 inches o.c. 

D. Installation Tolerance:  Install each framing member so fastening surfaces vary 
not more than 1/8 inch from the plane formed by faces of adjacent framing. 

 
END OF SECTION 092216 
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SECTION 092900 - GYPSUM BOARD  

PART 1 - GENERAL   

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Interior gypsum board. 
2. Tile backing panels. 

B. Related Sections include the following: 
Division 09 Section "Non Structural Metal Framing" for metal stud framing. 
Division 09 painting Sections for primers applied to gypsum board surfaces. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

1.4 QUALITY ASSURANCE 

A. Fire-Resistance-Rated Assemblies:  For fire-resistance-rated assemblies, 
provide materials and construction identical to those tested in assembly 
indicated according to ASTM E 119 by an independent testing agency. 

1.5 STORAGE AND HANDLING 

A. Store materials inside under cover and keep them dry and protected against 
damage from weather, condensation, direct sunlight, construction traffic, and 
other causes.  Stack panels flat to prevent sagging. 

1.6 PROJECT CONDITIONS 

A. Environmental Limitations:  Comply with ASTM C 840 requirements or gypsum 
board manufacturer's written recommendations, whichever are more stringent. 

Do not install interior products until installation areas are enclosed and conditioned. 
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Do not install panels that are wet, those that are moisture damaged, and those that 
are mold damaged. 

1. Indications that panels are wet or moisture damaged include, but are not 
limited to, discoloration, sagging, or irregular shape. 

Indications that panels are mold damaged include, but are not limited to, fuzzy 
or splotchy surface contamination and discoloration. 

PART 2 - PRODUCTS 

2.1 PANELS, GENERAL 

Size:  Provide in maximum lengths and widths available that will minimize joints in 
each area and that correspond with support system indicated. 

2.2 INTERIOR GYPSUM BOARD 

A. General:  Complying with ASTM C 36/C 36M or ASTM C 1396/C 1396M, as 
applicable to type of gypsum board indicated and whichever is more stringent. 
Manufacturers:  Subject to compliance with requirements, provide products by 

one of the following: 

a. American Gypsum Co. 
BPB America Inc. 
G-P Gypsum. 
Lafarge North America Inc. 
National Gypsum Company. 
USG Corporation. 
Temple-Inland.  

B. Gypsum Board, Type X: ASTM C 1396/C 1396M. 

1. Basis-of-Design Product:  Georgia-Pacific Gypsum; "ToughRock Fireguard 
Gypsum Board." 

2. Thickness: 5/8 inch (15.9 mm). 

3. Long Edges: Tapered 

C. Abuse-Resistant Type:  Manufactured to produce greater resistance to surface 
indentation, through-penetration (impact resistance), and abrasion than 
standard, regular-type and Type X gypsum board. 

1. Core:  5/8 inch. 
Long Edges:  Tapered. 
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2.3 TRIM ACCESSORIES 

A. Interior Trim:  ASTM C 1047. 

1. Material:  Galvanized or aluminum-coated steel sheet or rolled zinc. 
Shapes: 

a. Cornerbead. 
Bullnose bead. 
LC-Bead:  J-shaped; exposed long flange receives joint compound. 
L-Bead:  L-shaped; exposed long flange receives joint compound. 
U-Bead:  J-shaped; exposed short flange does not receive joint 

compound. 
Expansion (control) joint. 

2.4 JOINT TREATMENT MATERIALS 

A. General:  Comply with ASTM C 475/C 475M. 

Joint Tape: 

1. Interior Gypsum Wallboard:  Paper. 
Glass-Mat Gypsum Sheathing Board:  10-by-10 glass mesh. 
Tile Backing Panels:  As recommended by panel manufacturer. 

B. Joint Compound for Interior Gypsum Wallboard:  For each coat use formulation 
that is compatible with other compounds applied on previous or for successive 
coats. 

1. Prefilling:  At open joints, rounded or beveled panel edges, and damaged 
surface areas, use setting-type taping compound. 

Embedding and First Coat:  For embedding tape and first coat on joints, 
fasteners, and trim flanges, use drying-type, all-purpose compound. 

a. Use setting-type compound for installing paper-faced metal trim 
accessories. 

2. Fill Coat:  For second coat, use drying-type, all-purpose compound. 
Finish Coat:  For third coat, use drying-type, all-purpose compound. 

2.5 AUXILIARY MATERIALS 

A. General:  Provide auxiliary materials that comply with referenced installation 
standards and manufacturer's written recommendations. 

B. Steel Drill Screws:  ASTM C 1002, unless otherwise indicated. 

1. Use screws complying with ASTM C 954 for fastening panels to steel 
members from 0.033 to 0.112 inch thick. 

For fastening cementitious backer units, use screws of type and size 
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recommended by panel manufacturer. 

C. Sound Attenuation Blankets:  ASTM C 665, Type I (blankets without membrane 
facing) produced by combining thermosetting resins with mineral fibers 
manufactured from glass, slag wool, or rock wool. 

1. Fire-Resistance-Rated Assemblies:  Comply with mineral-fiber 
requirements of assembly. 

D. Thermal Insulation:  As specified in Division 07 Section "Thermal Insulation." 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas and substrates, with Installer present, and including welded 
hollow-metal frames and framing, for compliance with requirements and other 
conditions affecting performance. 

Examine panels before installation.  Reject panels that are wet, moisture damaged, 
and mold damaged. 

Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 APPLYING AND FINISHING PANELS, GENERAL 

A. Comply with ASTM C 840. 

Install ceiling panels across framing to minimize the number of abutting end joints and 
to avoid abutting end joints in central area of each ceiling.  Stagger abutting 
end joints of adjacent panels not less than one framing member. 

Install panels with face side out.  Butt panels together for a light contact at edges and 
ends with not more than 1/16 inch of open space between panels.  Do not force 
into place. 

Locate edge and end joints over supports, except in ceiling applications where 
intermediate supports or gypsum board back-blocking is provided behind end 
joints.  Do not place tapered edges against cut edges or ends.  Stagger vertical 
joints on opposite sides of partitions.  Do not make joints other than control 
joints at corners of framed openings. 

Form control and expansion joints with space between edges of adjoining gypsum 
panels. 

Cover both faces of support framing with gypsum panels in concealed spaces (above 
ceilings, etc.), except in chases braced internally. 

1. Unless concealed application is indicated or required for sound, fire, air, 
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or smoke ratings, coverage may be accomplished with scraps of not less 
than 8 sq. ft. in area. 

Fit gypsum panels around ducts, pipes, and conduits. 
Where partitions intersect structural members projecting below underside of 

floor/roof slabs and decks, cut gypsum panels to fit profile formed by 
structural members; allow 1/4- to 3/8-inch wide joints to install sealant. 

B. Isolate perimeter of gypsum board applied to non-load-bearing partitions at 
structural abutments, except floors.  Provide 1/4- to 1/2-inch wide spaces at 
these locations, and trim edges with edge trim where edges of panels are 
exposed.  Seal joints between edges and abutting structural surfaces with 
acoustical sealant. 

Attachment to Steel Framing:  Attach panels so leading edge or end of each panel is 
attached to open (unsupported) edges of stud flanges first. 

3.3 APPLYING INTERIOR GYPSUM BOARD 

A. Single-Layer Application: 

1. On ceilings, apply gypsum panels before wall/partition board application 
to greatest extent possible and at right angles to framing, unless 
otherwise indicated. 

On partitions/walls, apply gypsum panels vertically (parallel to framing), unless 
otherwise indicated or required by fire-resistance-rated assembly, and 
minimize end joints. 

a. Stagger abutting end joints not less than one framing member in 
alternate courses of panels. 

At stairwells and other high walls, install panels horizontally, unless 
otherwise indicated or required by fire-resistance-rated assembly. 

2. On Z-furring members, apply gypsum panels vertically (parallel to 
framing) with no end joints.  Locate edge joints over furring members. 

Fastening Methods:  Apply gypsum panels to supports with steel drill screws. 

Install with 1/4-inch gap where panels abut other construction or penetrations. 

3.4 INSTALLING TRIM ACCESSORIES 

A. General:  For trim with back flanges intended for fasteners, attach to framing 
with same fasteners used for panels.  Otherwise, attach trim according to 
manufacturer's written instructions. 

Control Joints:  Install control joints according to ASTM C 840 and in specific locations 
approved by Architect for visual effect. 

Interior Trim:  Install in the following locations: 
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1. Cornerbead:  Use at outside corners, unless otherwise indicated. 
LC-Bead:  Use at exposed panel edges. 
U-Bead:  Use at exposed panel edges. 

3.5 FINISHING GYPSUM BOARD 

A. General:  Treat gypsum board joints, interior angles, edge trim, control joints, 
penetrations, fastener heads, surface defects, and elsewhere as required to 
prepare gypsum board surfaces for decoration.  Promptly remove residual joint 
compound from adjacent surfaces. 

Prefill open joints, rounded or beveled edges, and damaged surface areas. 

Apply joint tape over gypsum board joints, except those with trim having flanges not 
intended for tape. 

Gypsum Board Finish Levels:  Finish panels to levels indicated below and according 
to ASTM C 840: 

1. Level 1:  Ceiling plenum areas, concealed areas, and where indicated. 
Level 4:  At panel surfaces that will be exposed to view, unless otherwise 

indicated. 

a. Primer and its application to surfaces are specified in other Division 
09 Sections. 

3.6 PROTECTION 

A. Protect installed products from damage from weather, condensation, direct 
sunlight, construction, and other causes during remainder of the construction 
period. 

Remove and replace panels that are wet, moisture damaged, and mold damaged. 

1. Indications that panels are wet or moisture damaged include, but are not 
limited to, discoloration, sagging, or irregular shape. 

Indications that panels are mold damaged include, but are not limited to, fuzzy 
or splotchy surface contamination and discoloration. 

 
END OF SECTION 092900 
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SECTION 096513 - RESILIENT BASE AND ACCESSORIES  

PART 1 - GENERAL   

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Resilient base. 

1.3 QUALITY ASSURANCE 

A. Fire-Test-Response Characteristics:  As determined by testing identical products 
according to ASTM E 648 or NFPA 253 by a qualified testing agency. 

1. Critical Radiant Flux Classification:  Class I, not less than 0.45 W/sq. cm. 

1.4 DELIVERY, STORAGE, AND HANDLING 

A. Store resilient products and installation materials in dry spaces protected from the 
weather, with ambient temperatures maintained within range recommended by 
manufacturer, but not less than 50 deg F or more than 90 deg F. 

1.5 PROJECT CONDITIONS 

A. Maintain ambient temperatures within range recommended by manufacturer, but not 
less than 70 deg F or more than 95 deg F , in spaces to receive resilient products 
during the following time periods: 

1. 48 hours before installation. 
During installation. 
48 hours after installation. 

B. Until Substantial Completion, maintain ambient temperatures within range 
recommended by manufacturer, but not less than 55 deg F or more than 95 deg F. 

Install resilient products after other finishing operations, including painting, have been 
completed. 
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1.6 EXTRA MATERIALS 

A. Furnish extra materials that match products installed and that are packaged with 
protective covering for storage and identified with labels describing contents. 

1. Furnish not less than 10 linear feet for every 500 linear feet or fraction thereof, of 
each type, color, pattern, and size of resilient product installed. 

PART 2 - PRODUCTS 

2.1 RESILIENT BASE  

A. Resilient Base: 

1. Manufacturers:  Subject to compliance with requirements, provide products by 
one of the following: 
Armstrong World Industries, Inc. 
Burke Mercer Flooring Products; Division of Burke Industries, Inc. 
Johnsonite. 
Mondo Rubber International, Inc. 
Nora Rubber Flooring; Freudenberg Building Systems, Inc. 
Roppe Corporation, USA. 

B. Resilient Base Standard:  ASTM F 1861. 

1. Material Requirement:  Type TV (vinyl, thermoplastic). 
Manufacturing Method:  Group I (solid, homogeneous). 
Style:  Cove (base with toe). 

C. Minimum Thickness:  0.125 inch. 

Height:   4 inches. 

Lengths:  Coils in manufacturer's standard length. 

Outside Corners:  Preformed. 

Inside Corners:  Preformed. 

Finish:  As selected by Architect from manufacturer's full range. 

Colors and Patterns:  As selected by Architect from full range of industry colors. 

2.2 INSTALLATION MATERIALS 

A. Trowelable Leveling and Patching Compounds:  Latex-modified, portland cement 
based or blended hydraulic-cement-based formulation provided or approved by 
manufacturer for applications indicated. 
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Adhesives:  Water-resistant type recommended by manufacturer to suit resilient products and 
substrate conditions indicated. 

1. Use adhesives that comply with the following limits for VOC content when 
calculated according to 40 CFR 59, Subpart D (EPA Method 24): 

a. Cove Base Adhesives:  Not more than 50 g/L. 

Metal Edge Strips:  Extruded aluminum with mill finish of width shown, of height required to 
protect exposed edges of tiles, and in maximum available lengths to minimize running 
joints. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, with Installer present, for compliance with requirements for 
maximum moisture content and other conditions affecting performance of the Work. 

Verify that finishes of substrates comply with tolerances and other requirements specified in 
other Sections and that substrates are free of cracks, ridges, depressions, scale, and 
foreign deposits that might interfere with adhesion of resilient products. 

Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Prepare substrates according to manufacturer's written instructions to ensure adhesion 
of resilient products. 

B. Fill cracks, holes, and depressions in substrates with trowelable leveling and patching 
compound and remove bumps and ridges to produce a uniform and smooth substrate. 

Do not install resilient products until they are same temperature as the space where they are 
to be installed. 

1. Move resilient products and installation materials into spaces where they will be 
installed at least 48 hours in advance of installation. 

C. Sweep and vacuum clean substrates to be covered by resilient products immediately 
before installation. 

3.3 RESILIENT BASE INSTALLATION 

A. Comply with manufacturer's written instructions for installing resilient base. 

Apply resilient base to walls, columns, pilasters, casework and cabinets in toe spaces, and 
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other permanent fixtures in rooms and areas where base is required. 

Install resilient base in lengths as long as practicable without gaps at seams and with tops of 
adjacent pieces aligned. 

Tightly adhere resilient base to substrate throughout length of each piece, with base in 
continuous contact with horizontal and vertical substrates. 

Do not stretch resilient base during installation. 

On masonry surfaces or other similar irregular substrates, fill voids along top edge of resilient 
base with manufacturer's recommended adhesive filler material. 

Preformed Corners:  Install preformed corners before installing straight pieces. 

3.4 CLEANING AND PROTECTION 

A. Comply with manufacturer's written instructions for cleaning and protection of resilient 
products. 

Perform the following operations immediately after completing resilient product installation: 

1. Remove adhesive and other blemishes from exposed surfaces. 
Sweep and vacuum surfaces thoroughly. 
Damp-mop surfaces to remove marks and soil. 

B. Protect resilient products from mars, marks, indentations, and other damage from 
construction operations and placement of equipment and fixtures during remainder of 
construction period. 

C. Cover resilient products until Substantial Completion. 
 
 
 
 
 
END OF SECTION 096513 
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SECTION 099123 - INTERIOR PAINTING  

PART 1 - GENERAL   

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and Division 01 Specification Sections, apply to this 
Section. 

1.2 SUMMARY 

A. This Section includes surface preparation and the application of paint systems 
on the following interior substrates: 
 
Steel. 
Gypsum board. 

B. Related Sections include the following: 
Division 09 Section "Exterior Painting" for surface preparation and the 

application of paint systems on exterior substrates. 

1.3 DELIVERY, STORAGE, AND HANDLING 

A. Store materials not in use in tightly covered containers in well-ventilated areas 
with ambient temperatures continuously maintained at not less than 45 deg F. 

1. Maintain containers in clean condition, free of foreign materials and 
residue. 

Remove rags and waste from storage areas daily. 

1.4 PROJECT CONDITIONS 

A. Apply paints only when temperature of surfaces to be painted and ambient air 
temperatures are between 50 and 95 deg F. 

Do not apply paints when relative humidity exceeds 85 percent; at temperatures less 
than 5 deg F above the dew point; or to damp or wet surfaces. 

1.5 EXTRA MATERIALS 

A. Furnish extra materials described below that are from same production run 
(batch mix) as materials applied and that are packaged for storage and 
identified with labels describing contents. 
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1. Quantity:  Furnish an additional 5 percent, but not less than 1 gal. of each 
material and color applied. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

Manufacturers:  Subject to compliance with requirements, provide products by one of 
the following: 

1. Benjamin Moore & Co. 
Color Wheel Paints & Coatings. 
ICI Paints. 
PPG Architectural Finishes, Inc. 
Sherwin-Williams Company (The). 
Rose Talbot 

2.2 PAINT, GENERAL 

A. Material Compatibility: 

1. Provide materials for use within each paint system that are compatible 
with one another and substrates indicated, under conditions of service 
and application as demonstrated by manufacturer, based on testing and 
field experience. 

For each coat in a paint system, provide products recommended in writing by 
manufacturers of topcoat for use in paint system and on substrate 
indicated. 

B. Chemical Components of Field-Applied Interior Paints and Coatings:  Provide 
topcoat paints and anti-corrosive and anti-rust paints applied to ferrous metals 
that comply with the following chemical restrictions; these requirements do not 
apply to paints and coatings that are applied in a fabrication or finishing shop: 

1. Aromatic Compounds:  Paints and coatings shall not contain more than 
1.0 percent by weight of total aromatic compounds (hydrocarbon 
compounds containing one or more benzene rings). 

Restricted Components:  Paints and coatings shall not contain any of the 
following: 

a. Acrolein. 
Acrylonitrile. 
Antimony. 
Benzene. 
Butyl benzyl phthalate. 
Cadmium. 
Di (2-ethylhexyl) phthalate. 
Di-n-butyl phthalate. 
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Di-n-octyl phthalate. 
1,2-dichlorobenzene. 
Diethyl phthalate. 
Dimethyl phthalate. 
Ethylbenzene. 
Formaldehyde. 
Hexavalent chromium. 
Isophorone. 
Lead. 
Mercury. 
Methyl ethyl ketone. 
Methyl isobutyl ketone. 
Methylene chloride. 
Naphthalene. 
Toluene (methylbenzene). 
1,1,1-trichloroethane. 
Vinyl chloride. 

C. Colors:  As selected by Architect from manufacturer's full range. 

2.3 PRIMERS/SEALERS 

A. Interior Latex Primer/Sealer:  MPI #50. 

B. Interior Alkyd Primer/Sealer:  MPI #45. 

2.4 METAL PRIMERS 

A. Alkyd Anticorrosive Metal Primer:  MPI #79. 

B. Waterborne Galvanized-Metal Primer:  MPI #134. 

C. Quick-Drying Primer for Aluminum:  MPI #95. 

2.5 LATEX PAINTS 

A. Interior Latex (Eggshell):  MPI #52 (Gloss Level 3). 

B. Interior Latex (Semigloss):  MPI #54 (Gloss Level 5). 

C. High-Performance Architectural Latex (Semigloss):  MPI #141 (Gloss Level 5). 

2.6 ALKYD PAINTS 

A. Interior Alkyd (Semigloss):  MPI #47 (Gloss Level 5). 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions, with Applicator present, for compliance with 
requirements for maximum moisture content and other conditions affecting 
performance of work. 

Maximum Moisture Content of Substrates:  When measured with an electronic 
moisture meter as follows: 

1. Concrete:  Gypsum Board:  12 percent 
. 

B. Verify suitability of substrates, including surface conditions and compatibility 
with existing finishes and primers. 

Begin coating application only after unsatisfactory conditions have been corrected 
and surfaces are dry. 

1. Beginning coating application constitutes Contractor's acceptance of 
substrates and conditions. 

3.2 PREPARATION 

A. Comply with manufacturer's written instructions and recommendations in "MPI 
Architectural Painting Specification Manual" applicable to substrates indicated. 

Remove plates, machined surfaces, and similar items already in place that are not to 
be painted.  If removal is impractical or impossible because of size or weight of 
item, provide surface-applied protection before surface preparation and 
painting. 

1. After completing painting operations, use workers skilled in the trades 
involved to reinstall items that were removed.  Remove surface-applied 
protection if any. 

Do not paint over labels of independent testing agencies or equipment name, 
identification, performance rating, or nomenclature plates. 

B. Clean substrates of substances that could impair bond of paints, including dirt, 
oil, grease, and incompatible paints and encapsulants. 

1. Remove incompatible primers and reprime substrate with compatible 
primers as required to produce paint systems indicated. 

C. Concrete Substrates:  Remove release agents, curing compounds, 
efflorescence, and chalk.  Do not paint surfaces if moisture content or alkalinity 
of surfaces to be painted exceeds that permitted in manufacturer's written 
instructions. 
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Concrete Masonry Substrates:  Remove efflorescence and chalk.  Do not paint 
surfaces if moisture content or alkalinity of surfaces to be painted exceeds that 
permitted in manufacturer's written instructions. 

Steel Substrates:  Remove rust and loose mill scale.  Clean using methods 
recommended in writing by paint manufacturer. 

Galvanized-Metal Substrates:  Remove grease and oil residue from galvanized sheet 
metal fabricated from coil stock by mechanical methods to produce clean, 
lightly etched surfaces that promote adhesion of subsequently applied paints. 

D. Gypsum Board Substrates:  Do not begin paint application until finishing 
compound is dry and sanded smooth. 

3.3 APPLICATION 

A. Apply paints according to manufacturer's written instructions. 

1. Use applicators and techniques suited for paint and substrate indicated. 
Paint surfaces behind movable equipment and furniture same as similar 

exposed surfaces.  Before final installation, paint surfaces behind 
permanently fixed equipment or furniture with prime coat only. 

Paint front and backsides of access panels, removable or hinged covers, and 
similar hinged items to match exposed surfaces. 

B. Tint each undercoat a lighter shade to facilitate identification of each coat if 
multiple coats of same material are to be applied.  Tint undercoats to match 
color of topcoat, but provide sufficient difference in shade of undercoats to 
distinguish each separate coat. 

If undercoats or other conditions show through topcoat, apply additional coats until 
cured film has a uniform paint finish, color, and appearance. 

Apply paints to produce surface films without cloudiness, spotting, holidays, laps, 
brush marks, roller tracking, runs, sags, ropiness, or other surface 
imperfections.  Cut in sharp lines and color breaks. 

3.4 FIELD QUALITY CONTROL 

A. Testing of Paint Materials:  Owner reserves the right to invoke the following 
procedure at any time and as often as Owner deems necessary during the 
period when paints are being applied: 

1. Owner will engage the services of a qualified testing agency to sample 
paint materials being used.  Samples of material delivered to Project site 
will be taken, identified, sealed, and certified in presence of Contractor. 

Testing agency will perform tests for compliance with product requirements. 
Owner may direct Contractor to stop applying paints if test results show 

materials being used do not comply with product requirements.  
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Contractor shall remove noncomplying-paint materials from Project site, 
pay for testing, and repaint surfaces painted with rejected materials.  
Contractor will be required to remove rejected materials from previously 
painted surfaces if, on repainting with complying materials, the two paints 
are incompatible. 

3.5 CLEANING AND PROTECTION 

A. At end of each workday, remove rubbish, empty cans, rags, and other 
discarded materials from Project site. 

After completing paint application, clean spattered surfaces.  Remove spattered 
paints by washing, scraping, or other methods.  Do not scratch or damage 
adjacent finished surfaces. 

Protect work of other trades against damage from paint application.  Correct damage 
to work of other trades by cleaning, repairing, replacing, and refinishing, as 
approved by Architect, and leave in an undamaged condition. 

At completion of construction activities of other trades, touch up and restore damaged 
or defaced painted surfaces. 

3.6 INTERIOR PAINTING SCHEDULE 

A. Steel Substrates: 

1. Alkyd System:  MPI INT 5.1E. 

a. Prime Coat:  Alkyd anticorrosive metal primer. 
Intermediate Coat:  Interior alkyd matching topcoat. 
Topcoat:  Interior alkyd (semigloss). 

B. Gypsum Board Substrates: 

1. Latex System:  MPI INT 9.2A. 

a. Prime Coat:  Interior latex primer/sealer. 
Intermediate Coat:  Interior latex matching topcoat. 
Topcoat:  Interior latex (eggshell). 

 
END OF SECTION 099123 
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SECTION 123553 - WOOD LABORATORY CASEWORK 
 
 
PART 1: DESCRIPTION OF WORK 

 
1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section 
 

1.2 GENERAL 
 

A. Section Includes: 
1. Furnish all cabinets and casework, including tops, ledges, supporting structures, and 

miscellaneous items of equipment as listed in these specifications, or equipment schedules 
including delivery to the building, setting in place, and leveling. Furnishing and installing all 
filler panels, knee space panels and scribes as shown on drawings. 

 
2. Furnishing and delivering all utility service outlet accessory fittings, electrical receptacles and 

switches, as listed in these specifications, equipment schedules or as shown on drawings as 
mounted on the laboratory furniture. The above-defined items shall be furnished with supply 
tank nipples and lock nuts, loose in boxes and properly marked. All plumbing and electrical 
fittings will be packaged separately and properly marked for delivery to the appropriate 
contractor. 

 
3. Furnishing and delivering, packed in boxes for installation by the mechanical contractor, all 

laboratory sinks, cup sinks or drains, drain troughs, overflows and sink outlets with integral 
tailpieces, which occur above the floor, and where these items are part of the equipment or 
listed in the specifications, equipment schedules or shown on the drawings. Integral tailpieces 
when required shall be in accordance with the manufacturer's standards. All tailpieces shall  
be furnished less the couplings required to connect them to the drain piping system. 

 
4. Furnishing service strip supports and setting in place service tunnels, service turrets, 

supporting structures and reagent racks of the type shown on the details. 
 

5. Removal of all debris, dirt and rubbish accumulated as a result of the installation of the 
laboratory furniture to an onsite container provided by others, leaving the premises clean and 
orderly. 

 

B. Related Publications: 
1. SEFA 3 – Scientific Equipment and Furniture Association 
2. SEFA 8 – Scientific Equipment and Furniture Association 
3. NFPA 30 – National Fire Protection Association 
4. NFPA-45 - National Fire Protection Association 
5. UL - Underwriters Laboratory 
6. ASTM D552 - Bending Test 
7. ANSI/HPVA HP-1 1994 – Hardwood Plywood 
8. ANSI A208.1-1999 – Particleboard Plywood 
9. ANSI A208.2-1994 – MDF Plywood 
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1.3 BASIS OF WORK 
 

A. Supply all equipment in accordance with this specification. The offering of a product differing in 
materials and construction from this specification requires written approval from the 
owner/architect. This approval must be obtained seven (7) days before the quotation deadline. 
Procedures for obtaining approval for an alternate manufacturer are defined in section 2.00.C in 
this specification. 

 
B. General Contractors should secure a list of approved wood laboratory furniture manufacturers 

from the architect as a protection against non-conformance to these specifications. 
 

C. Participants in the quotation process have the option of clarifying deviations to the specified 
design, construction, or materials. Without such clarifications, sealed quotations to the owner or 
owner representative will be construed as being in total conformance to the requirements of the 
specification. 

 
D. The owner / owner representative reserves the right to reject qualified or alternate proposals and 

to award based on product value where such action assures the owner greater integrity of 
product. 

 
1.4 QUALITY ASSURANCE 

 
A. The wood laboratory furniture contractor shall also provide work tops manufactured or shipped 

from the same manufacturer. 
 

B. General Performance: Provide certification that furniture shall meet the performance requirements 
described in SEFA 8. 

 
C. Finish Performance: Provide independent test lab certification that the furniture finish shall meet 

the performance requirements described in section 2.03 of these specifications. 
 

1.5 SUBMITTALS 
 

A. Manufacturer's Data: Submit manufacturer's data and installation instructions for each type of 
casework. Provide data indicating compliance with SEFA 8 Standard. 

 
B. Shop Drawings: 

Submit shop drawings for furniture assemblies showing plans, elevations, ends, cross-sections, 
service run spaces, location and type of service fittings. 
1. Coordinate shop drawings with other work involved. 
2. Provide roughing-in drawings for mechanical and electrical services when required. 

 
 

PART 2 – PRODUCTS 
 

2.1 MANUFACTURERS 
 

A. Kewaunee Scientific Corporation 
B. KLog School and Office Furniture 
C. Carolina Biological Supply Company 
D. Equal as submitted and approved 
 
E. All laboratory equipment covered by the specification shall be the product of one 
manufacturer and be fabricated at one geographic location to assure shipping continuity and 
single-source responsibility. All quotations from a manufacturers other than shall contain a 
review of the following capabilities: 
1. List of shop facilities 
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2. List of engineering and manufacturing personnel 
3. Proof of financial ability to fulfill the contract 
4. List of a minimum of ten (10) installations over the last five (5) years of comparable scope 
5. Proof of project management and installation capabilities 
6. SEFA member in Good Standing 

 
F. The selected manufacturer must warrant for a period of one-year, starting on the date of 

acceptance or occupancy, whichever comes first, that all products sold under the contract 
referenced above shall be free from defects in material and workmanship. Purchaser shall notify 
the manufacturer’s representative immediately of any defective product. The manufacturer shall 
have a reasonable opportunity to inspect the goods. The purchaser shall return no product until 
receipt by purchaser of written shipping instructions from the manufacturer. 

 
G. Samples: 

Samples from non-specified manufacturers will be required and reviewed per specification. 
Samples shall be delivered, at no cost to the architect or owner to a destination set forth by the 
architect or owner. This must be done seven (7) days before quotation deadline as a condition of 
approval of each bidder. Samples shall be full size, production type samples. Miniature, or "Show 
Room" type samples are not acceptable. Furnish the following: 
1. One combination drawer and cupboard base unit showing complete construction details, 

including one shelf. 
2. One acid storage base cabinet typical of specified elevations. 
3. One sample of all top materials shown or called for, of sufficient size to perform finish 

requirement tests. 
4. Sample of all mechanical service fittings, locks, door pulls, hinges, and interior hardware. 

 
H. The above samples of the successful manufacturer will be impounded by the architect or owner to 

insure that material delivered to the jobsite conforms in every respect to the samples submitted. 
 
2.2 MATERIALS 

 
A. General: 

Material shall be selected so that the finished installation shall provide an attractive and 
harmonious appearance. All exterior casework surfaces exposed to view after installation and 
cabinet interior surfaces shall be Red Oak. Solid woods and veneers exposed to view after 
completion of installation shall be of color and graining in conformance with the normally accepted 
standards required of the scientific laboratory equipment industry. 

 

B. Solid Woods: 
All solid woods shall be carefully and thoroughly air-dried, then kiln dried in humidity controlled 
kilns to a moisture content of 4-1/2%. All kiln dried lumber shall then be tempered to a moisture 
content of 6% before use. This moisture content shall be maintained throughout production. 

 
A. Plywoods: 

All plywood shall be hardwood plywood. Softwoods such as Fir or Pine are not permitted. 
1. Veneer Core or Combination Core Plywood 

a. Plywood shall be minimum 7-ply (3/4") veneer core plywood or 7-ply (3/4") combination 
core plywood and shall be compliant with ANSI/HPVA HP-1 2004 

b. Plywood shall be minimum 9-ply (1") veneer core plywood or 9-ply (1") combination core 
plywood and shall be compliant with ANSI/HPVA HP-1 2004 

2. Composition Core Plywood 
Composition core plywood shall be 3-ply and shall be compliant with ANSI A208.1-1999, 
and/or ANSI A208.2-1994. 

3. Face Veneers 
Plywood face veneers shall be Grade A, plain sliced, slip matched, Red Oak on face, and 
Grade 1, Red Oak on back. 

 
C. Banding: 

Plywood panels shall be edge banded as specified with 3mm hardwood edge banding to match the 
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plywood veener. 
 

D. Hardboard: 
Hardboard shall be a wood fiber/resinous combination formed with heat and pressure into sheets 
providing a hard, smooth surface. 

 
E. Glass:-NOT USED 

Glass used for framed sliding and swinging doors shall be 1/8" float glass. Glass used for 
unframed sliding doors, shall be 1/4" float glass. 

 
F. Hardware and Trim: 

1. Drawer and Door Pulls: 
Drawer and door pulls shall be satin finish chrome. 

 
2. Hinges: 

Hinges shall be the five (5) knuckle, satin finish stainless steel, institutional, offset type for all 
swinging doors. Hinges shall be 2-3/4" long, and secured to cabinet and doors with flathead 
screws, so applied to withstand a weight load of 150 lbs. minimum. 

 
3. Locks: 

Disk Tumbler: 
Locks when shown or called for shall be a 5-disc tumbler with heavy duty interchangeable 
cylinder. Exposed lock noses shall be dull nickel (satin) plated and stamped with identifying 
numbers. Locks shall have capacity for 2000 primary key changes. Master key one level with 
the potential of 10 different, non-interchangeable master key groups. 

 

4. Roller Catches: 
Roller Catches shall have a spring-loaded polyethylene roller and a steel strike plate. 

 
5. Elbow Catches: 

Elbow catches and strike plates shall be cast aluminum with bronze finish. 
 

6. Drawer Slides: 
Drawer slides shall be zinc plated, cold rolled steel, full extension, linear ball bearing slides 
rated at 100 pounds minimum. The drawer shall be removable without the use of tools. 

 
7. Leg Shoes: 

Leg shoes shall be provided on all table legs. Shoes shall be 2-1/2" high and a pliable, black 
vinyl material. Use of a leg shoe which does not conceal leveling or anchoring device will not 
be acceptable. 

 
8. Floor Glides: 

Floor glides, where specified for movable open-leg tables, shall be a non-marring material at 
least 1" dia. to prevent indenting composition flooring and shall have at least a 5/8" height 
adjustment. Use of metal buttons will not be acceptable. 

 
9. Dowels: 

Dowels used to join frames and panels shall be fluted hardwood not less than 8mm in 
diameter. 

 
10. Shelf Support Clips: 

Shelf support clips shall be twin pin type for mounting on interior of cabinet end panels. Clips 
shall be corrosion resistant and shall retain shelves from accidental removal and tipping. 
Shelves shall be adjustable on 32mm centers. Surface mounted metal support strips and clips 
subject to corrosion are not acceptable. 

 
11. Base Molding: 

Base molding shall be provided by others. 
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12. Support Rods, Upright Rod Assemblies and Rod Sockets: 
Upright rods, cross rods and ring support rods, where specified, shall be anodized 
Duraluminum (1/2" or 3/4" dia., as required). Rod sockets shall be chrome plated brass, 
secured through table tops with lock nut and spring washer. Rod clamps shall be heavy duty, 
designed to securely hold rod assembly in any position. 

 
13. Sink Supports: 

Sink Supports, where required, shall be of a cradle type consisting of two 1-1/4" x 1-3/4" 
horizontal cleats and adjustable leveling bolts or glides. The horizontal cleats shall be 
supported by two 3/4" x 2-1/2" hardwood plywood cleats attached to the cabinet end panels, 
or by four 1/4" steel rods attached to the cabinet top frame. 

 
14. Support Struts: 

Support struts shall consist of two 16 gauge channel uprights fastened top and bottom by two 
adjustable "U" shaped spreaders, each 12 gauge, 1-1/2" x length required. Struts shall be 
furnished to support drain troughs, and to support work top at plumbing space under fume 
hood superstructures or other heavy loads. They shall be fabricated so as to accept industry 
standard, pipe and conduit hangers. 

 
2.3 CONSTRUCTION 

 
A. General Requirements: 

It is the intent of this specification to provide a high quality wood cabinet specifically designed for 
the laboratory environment. The cabinet shall be Silhouette style, full-radius edge, overlay 
construction, with 3/4” thick solid Red Oak drawer fronts and 1” thick Red Oak plywood doors, 
back routed 1/4”. The door and drawer fronts shall occupy a plane extending 3/4" past the plane of 
the front of the cabinet body. Edges of door and drawer fronts shall be radiused, and have a full 
length routed pull. All cabinet end panels shall be finished for the purpose of future relocation 
unless cabinet is selected with the “unfinished end” option. The exposed grain for doors shall run 
vertical; exposed grain for drawer fronts shall run horizontal. 

 
B. Base Cabinets: 

1. End Panels, Bottoms, and Shelves: 
All cabinet end panels shall be 3/4" thick Red Oak veener core plywood edge banded on 
exposed edges. End panels shall be multiple doweled, glued, and screwed to top frame 
members, intermediate rails, and bottoms. Cupboard bottoms shall be 3/4" thick Red Oak 
veneer core plywood edge banded on exposed edge. All cupboard base cabinet shelves shall 
be full-width adjustable, 3/4" thick Red Oak veneer core plywood edge banded on exposed 
edge. Integrally joined parts shall result in a totally enclosed cabinet. 

 
2. Backs: 

Cabinet backs shall be 1/4" thick hardboard, dadoed into end panels and securely fastened to 
cabinet bottom and top back rail. Backs that are attached to end panels with cleats shall be 
unacceptable. 

 
3. Top Frame: (pick one) 

Two-piece Top Frame 
The cabinet top frame shall consist of a front rail and a back rail. The front rail shall be 3-1/8" 
x 1" hardwood with 3mm Red Oak facing. The back rail shall be 2-1/2" x 3/4" hardwood 
plywood. 
attached to drawer sides with a lock-tenon joint shall be unacceptable. 

 
4. Doors: 

a. Swinging doors shall be 1", Red Oak, core banded composite core plywood, mounted on 
cabinet with 1 pair of offset hinges and shall be latched with a roller catch. Double 
doors shall have a roller catch on each door and a Red Oak astragal mounted to the 
left-hand door. Each door shall have an integral machined pull. Locks, when required 
on double doors, shall be mounted on the right-hand door. 
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C. Counter Mounted and Wall Mounted Cabinets: 
1. Cabinet: 

All cabinet end panels shall be 3/4" thick Red Oak veneer core plywood edge edge banded on 
front and bottom edge. Tops and bottoms shall be 1" thick Red Oak veneer core plywood edge 
banded on exposed edge, multiple doweled into end panels, and secured with glue and 
countersunk screws. Shelves shall be 1” thick Red Oak veneer core plywood edge banded on 
exposed edge. Shelves shall be adjustable on 32mm centers utilizing shelf support clips. The 
backs in open and glazed door cases shall be 1/4" Red Oak composite or veneer core 
plywood while the back not exposed to view shall be 1/4" hardboard. Case interior shall be 
flush. 

 
2. Doors: 

 
a. Swinging Doors: 

1) Door Construction: 
Panel doors shall be 1", Red Oak, core banded composite core plywood. 
Glazed doors shall have 1" x 3-3/16" Red Oak framing, mortised, tenoned, and glued. 
Glass shall be set into door frame and secured with a plastic retainer. Each door shall 
have a full length horizontal pull integrally machined into its face. 

2) Door Mounting: 
Swinging doors shall be hung on 1 pair of offset hinges, under 48" in height, and 1-1/2 
pair on cabinets 48" high. 

3) Door Latching: 
Doors shall latch with a roller catch. Double doors without locks shall have a roller 
catch on each door and a Red Oak astragal mounted to the left-hand door. Double 
doors with locks shall have an elbow catch and Red Oak astragal mounted to the left- 
hand door and the lock and a roller catch mounted on the right-hand door. 

 
D. Full Height Storage Cabinets: 

1. Cabinet: 
All cabinet end panels shall be 3/4" thick Red Oak veneer core plywood, edge banded on front 
edge. Tops shall be 1" thick Red Oak veneer core plywood, edge banded on exposed edge, 
multiple doweled into end panels, secured with glue and countersunk screws. Shelves shall   
be 1" thick Red Oak veneer core plywood, edge banded on exposed edge. To assure a 
completely rigid case, the center shelf shall be multiple doweled into end panels, secured with 
glue and countersunk screws. All other shelves shall be adjustable on 32mm centers utilizing 
shelf support clips. 

 
Cabinet bottoms shall be 3/4" thick Red Oak veneer core plywood, edge banded on exposed 
edge, multiple doweled and glued securely to end panels. A 3/4" x 4" hardwood veneer core 
plywood toe space rail on 22" deep cabinets shall be offset 3" from face to form a 4" high 
totally enclosed toe space. 12" and 16" deep cabinets shall have a 3/4" x 4" hardwood veneer 
core plywood toe space rail mounted flush with the face of the cabinet. The backs in open and 
glazed door cabinets shall be 1/4" Red Oak composite or veneer core plywood while the back 
not exposed to view shall be 1/4" hardboard. Cabinet interior shall be flush. 

 
2. Doors: 

a. Sliding Doors: 
1) Door Construction: 

Panel doors shall be 3/4" thick, Red Oak, composite core plywood, edge banded on 
the vertical edges. Glazed doors shall have 3/4" x 3-3/16" Red Oak framing, mortised, 
tenoned, and glued. Glass shall be set into door frame and secured with a plastic 
retainer. Each door shall have one recessed pull. 

2) Door Mounting: 
Sliding doors shall be suspended from adjustable hangers and glide on nylon rollers 
riding on a double extruded aluminum track attached to the cabinet top. 
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b. Swinging Doors: 
1) Door Construction: 

Panel doors shall be 1", Red Oak, core banded composite core plywood. 
Glazed doors shall have 1" x 3-3/16" Red Oak framing, mortised, tenoned, and glued. 
Glass shall be set into door frame and secured with a plastic retainer. Each door shall 
have a full length vertical pull integrally machined into its face. 

2) Door Mounting: 
Each door shall be hung on 1-1/2 pair of offset hinges. 

3) Door Latching: 
Doors shall latch with a roller catch. Double doors shall have an elbow catch and Red 
Oak astragal on the left-hand door and a roller catch on the right hand door. Locks on 
double doors shall be mounted on the right-hand door. 

 
E. Open-leg Tables: 

Legs shall be hardwood core with Red Oak veneer, 2-1/2" square with all corners radiused 1/32". 
Legs shall be secured to the apron frame by a heavy duty corner bolt and a 14-gauge metal 
corner brace. Corner braces shall be locked into apron rails by accurately located grooves and 
shall be securely fastened with screws. This construction shall guarantee equal tension on all 
wood and metal parts. All apron rails exposed to view shall be 3/4" thick, solid Red Oak. Leg 
stretchers, where required, shall be 1-5/16" x 2-1/2", Red Oak, securely joined to the legs without 
visible fasteners. 

 
 
 

2.4 FINISH AND PERFORMANCE REQUIREMENTS 
All cabinet end panels, whether exposed to view in the final installation or not, shall be stained and 
finished to match cabinet face to allow the cabinet to be relocated at a later date unless cabinet is 
selected with the “unfinished end” option. 

 
A. Environmental Standards: 

The finish must be low VOC and reclaimable with enclosed spray and/or roll coat application; thus 
providing an environmentally responsible product. 

 
B. Wood Surface Preparation: 

Prior to application of wood finish, all cabinet component surfaces shall be sanded smooth to 
remove loose fibers, scratch marks, and abrasions, with all dust thoroughly removed. 

 
C. Wood Finish Application: 

Cabinet components shall be finished using a state of the art flat-line system. The finish shall be 
applied under controlled conditions prior to casework assembly and attachment of hardware. This 
will provide maximum coverage and protection to the assembled product. The finish shall be fully 
UV cured to ensure proper performance. 

 
D. Interior Wood Casework Finish: 

Interior surfaces shall receive two applications of chemical-resistant, UV cured, epoxy top coat. 
The first application will be cured, sanded, and cleaned. The final top coat will then be applied and 
fully cured. 

E. Exterior Wood Casework Finish: 
Exposed exterior surfaces, and interiors of glazed cabinets and open cabinets shall be stained and 
additionally sealed with two applications of chemical-resistant epoxy top coat. The fully reclaimable 
low VOC water-borne stain shall be uniformly applied by a series of automated spray applicators. 
The stained components shall then travel through a series of heated chambers to        
incrementally achieve a temperature of 140 degrees F to dry the stain material. The first of two   
low VOC epoxy top coats shall be applied, cured, sanded, and cleaned. The final top coat will then 
be applied and UV cured, providing a semi-gloss sheen. The completed product shall meet the 
performance test requirements specified under PERFORMANCE TEST RESULTS paragraph F 
and SEFA. 
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2.5 WORKSURFACES 
 

A. Materials (Choose one or more and import information from WORKSURFACES spec.): 
1. Epoxy Resin Tops 

 
 

2.6 SINKS CUPSINKS, AND DRAINS 
 

A. Sinks: 
1. Molded Epoxy Resin Sinks 
2. Stainless Steel Sinks 

 
 

2.7 FITTINGS 
 

A. Materials : 
1. Chrome-plated red brass or bronze 

 
B. Construction: 

1. Valves: 
a. Front-loaded valves 

1) Water 
2) Steam 
3) Distilled Water 
4) Ground key dry service 
5) Needle valve dry service 

 
2. Outlets 

a. Goosenecks 
b. Aerator outlets 
c. Tank nipples 
d. Sink outlets 

 
3. Miscellaneous 

a. Crumb cup strainers 
b. Vacuum breakers 

 

PART 3 - EXECUTION  
 

3.1 SITE EXAMINATION 
 

A. The owner and/or his representative shall assure all building conditions conducive to the 
installation of a finished goods product; all critical dimensions and conditions previously checked 
have been adhered to by other contractors (general, mechanical, electrical, etc.) to assure a 
quality installation. 

 
3.2 INSTALLATION 

 
A. Preparation: 

Prior to beginning installation of casework, check and verify that no irregularities exist that would 
affect quality of execution of work specified. 

 
B. Coordination: 

Coordinate the work of the Section with the schedule and other requirements of other work being 
performed in the area at the same time both with regard to mechanical and electrical connections 
to and in the fume hoods and the general construction work. 
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C. Performance: 
1. Casework: 

a. Set casework components plumb, square, and straight with no distortion and securely 
anchor to building structure. Shim as required using concealed shims. 

b. Screw continuous cabinets together with joints flush, tight and uniform, and with alignment 
of adjacent units within 1/16" tolerance. 

c. Secure wall cabinets to solid supporting material, not to plaster, lath or gypsum board. 
d. Abut top edge surfaces in one true plane. Provide flush joints not to exceed 1/8" between 

top units. 
 

2. Worksurfaces: 
a. Where required due to field conditions, scribe to abutting surfaces. 
b. Only factory prepared field joints, located per approved shop drawings, shall be permitted. 

Secure the joints in the field, where practical, in the same manner as in the factory. 
c. Secure worksurfaces to casework and equipment components with materials and 

procedures recommended by the manufacturer. 
 

D. Adjust and Clean: 
1. Repair or remove and replace defective work, as directed by owner and/or his representative 

upon completion of installation. 
 

2. Adjust doors, drawers and other moving or operating parts to function smoothly. 
 

3. Clean shop finished casework; touch up as required. 
 

4. Clean worksurfaces and leave them free of all grease and streaks. 
 

5. Casework to be left broom clean and orderly. 
 

E. Protection: 
1. Provide reasonable protective measures to prevent casework and equipment from being 

exposed to other construction activity. 
 

2. Advise owner and/or his representative of procedures and precautions for protection of 
material, installed laboratory casework and fixtures from damage by work of other trades. 
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